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Memo. No. 1651  /NKDA/Engg-36/2010(XI)                                     Date: 05/05/2020 
 

 
NOTICE INVITING e-TENDER 

 
Notice Inviting e-Tender No. WBNKDA/03/EE-I/NKDA/2020-21 

 
Item rate E-Tenders are hereby invited by Executive Engineer-I, New Town Kolkata 
Development Authority (NKDA) from the resourceful, reliable, bona-fide and 
experienced manufacturers of SPV module/ System Integrators having specific 
experience of supply, installation, testing & commissioning of SPV Power Plants 
without battery with modern construction machineries and skilled manpower, are 
requested to submit their offer for the work as detailed below.  
  
(Submission of Bid through online) 
 

Sl. 
No 

 
Name of the work 

 

 

 

Estimated 
Amount 

(Rs.) 

Bid Security 
(Rs.) 

Price of Tender 
documents  

(Rs.) 

Period of 
Completion 

 
1. 

 
Supply, Installation & 
Commissioning with 
Five years 
comprehensive 
Operation & 
maintenance of 1000 
kW(2X500kW) on 
Grid SPV Power Plants 
on Canal Top at 
Bagjola Canal, New 
Town, Kolkata  

 
Lump 
Sum 
Amount 
to be 
quoted by 
the 
bidders 
 

 
  
18,00,000=00 

(Rs Eighteen 

lakhs only) 

 

 

Rs 10,005=00 (Rs 
Ten thousand and 
five) per set to be 
paid only at the 
time of execution 
of agreement. 
 

 
12 (Twelve) 
months With 
05 (five) 
years 
operation and 
Maintenance. 

 

1. In the event of e-filling, intending bidder should download the tender documents 
from the website http://wbtenders.gov.indirectly with the help of Digital Signature 
Certificate. All the bidder shall have to submit earnest money & necessary earnest 
money will be deposited by the bidder through the following payment mode as 
finance dept. order no-3975-F (Y) dated 28thJuly 2016 (Annexure–A) 

i) Net Banking (any of the banks listed in the ICICI Bank payment gateway) 
in case of payment through ICICI payment gateway).  

ii) RTGS/NEFT through bank account in any bank. The EMD shall be 
deposited in favour of “New Town Kolkata Development Authority” 



Page 2 of 84  

payable at Kolkata. 
 

 

DATE & TIME SCHEDULE 

Sl. 
No. 

Particulars Date & Time 

1 
Date of uploading of NIeT and other  

documents (online ) 

05/05/2020 

2 

Date and venue of pre bid meeting 20/05/2020 at 1.00 P.M. 

Conference Hall of 
NKDA at 01, MAR, New 
Town, Kolkata - 700156 

3 Documents download start date (Online) 05/05/2020 from 4.00P.M. 

4 Documents download end date (Online) 08/06/2020 upto 4.00P.M. 

5 Bid submission start date (On line) 05/05/2020 from 4.00P.M. 
6 

Bid Submission closing (On line) 08/06/2020 upto 4.00P.M. 

7 Bid opening date for Technical Proposals 
(Online) 

10/06/2020 at 4:00P.M. 

8 Last date of uploading list for Technically 
qualified Bidder(online) 

Will be intimated in due course 

9 Date of opening of Financial Proposal(online) 
Will be intimated in due course 

10 Last date of intimation to the successful 
bidder 

Will be intimated in due course 
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SECTION A 
 

1. GENERAL TERMS & CONDITIONS 

Tender Documents consisting of the following, shall be submitted duly digitally signed by 
the contractor without which the contract is liable to be rejected. 

 
i. Notice Inviting e-Tender (NIeT) 

ii. General Terms and Conditions, Special Conditions of Contract, Scope of Work, Special 

Terms and Conditions 

iii. Technical Specifications & Drawings 

iv. Schedule of Work and Payment Schedule (Price Break up) 

v. BOQ-filled up and submitted in the financial folder. 

vi. WBF 2912 

 

1. The bidder would be at liberty to point out any ambiguities, contradictions, omissions 

etc. seeking clarifications thereof or interpretation of any of the Clause(s), conditions 

etc. of the tender documents before the Authority. Every effort shall be taken by Tender 

inviting authority to clarify and take required course of action. Any claim on this ground 

shall not be entertained. 

2. The bidder is required to inspect the site of work with particular reference to location, 

site condition and infrastructural facilities at their own cost. They are to make a careful 

study with regard to accessibility, availability of materials and its sources, labor (skilled 

and unskilled) and all relevant factors. Extra claim or any concession on the ground of 

insufficient data or information and absence of knowledge of conditions prevailing at 

the site or situation arising during the execution of the work shall not be entertained. 

3. The bidder will have to strictly comply with the conditions, specifications etc. laid down 

in the tender documents and no unilateral variation in any form is permissible. 

4. The successful bidder will be notified in writing of the acceptance of his Tender. The 

Tenderer then becomes the Contractor and shall have to forthwith take steps to 
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execute documents forming the formal Contract and to take steps for fulfillment of all 

his obligations under the contract. 

5. The bidder is to obtain License from the Registering Officer & Assistant Labor 

Commissioner of the respective Division / Office under The Contract Labor (Regulation 

& Abolition) Act 1970 and Rules framed there under and to submit the same to the 

concerned EIC within seven days from the date of issue of work order. 

6. Any typographical mistake/omission if found may immediately be brought to the 

notice of the authority for rectification. In case of any inadvertent typographical 

mistake in the specific price schedule of rates, the same will be treated to be so 

corrected as to confirm with the prevailing relevant schedule of rates and/or 

technically sanctioned estimate. 

7. The Contract shall be governed by and construed in accordance with the governing law 

of India and also the laws in force in the State of West Bengal and no suit or other 

proceeding relating to the Contract shall be filed by the Contractor in any Court of Law 

except in the High Court of Kolkata which shall have exclusive jurisdiction to hear and 

determine all actions and proceedings in connection with any dispute arising out of the 

contract, and the Contractor shall submit to the jurisdiction of the aforesaid Court of 

Law of the purpose of any such action and proceeding. 

8. Income Tax and GST  will be deducted as per Govt. orders issued from time to time and 

would be applicable on the date of making payment of the bills. Building and other 

construction workers’ cess @ 1.0% will be deducted from the progressive bill(s) in 

pursuance with G.O. No. 599A/4M-28/06 dated 27/09/2006. 

9. Departmental materials will not be issued under any circumstances. Department or 

Authority, unless otherwise stated means New Town Kolkata Development 

Authority. 

10. The provision of the Power of Attorney, if any, must be subject to the approval of the 

department. Otherwise the department shall not be bound to take cognizance of such 

Power of Attorney. 
    Executive Engineer–I 
    New Town Kolkata Development Authority 
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Memo. No. 1651 /1(2)/ NKDA / Engg – 36 / 2010 (X)                                     Date: 05/05/2020 
Copy forwarded for information to:- 
 

Copy forwarded for information to:- 
1. The Chief Executive Officer, New Town Kolkata Development Authority. 
2. The Chief Engineer, New Town Kolkata Development Authority 
3. The Chief Executive Officer, New Town Kolkata Green Smart City 

Corporation Limited 
4. Administrative Officer I & II New Town Kolkata Development Authority 
5. Chief Finance officer, NKGSCCL 
6. Chief Technical Officer, NKGSCCL 
7. Technical Officer, NKGSCCL 
8. The Finance Officer, New Town Kolkata Development Authority 
9. Executive Engineer-II, Executive Engineer III, Executive Engineer I & 

ME New Town Kolkata Development Authority 
10. The Estimator/ Sr. Accountant / Cashier, New Town Kolkata Development 

Authority. 
11. Office Notice Board. 
12. Official Website of New Town Kolkata Development

Authority (www.nkdamar.org) 
 

 
 
 
   
                                                               Executive Engineer-I, 

                                                        New Town Kolkata Development Authority 
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2. INSTRUCTION TO BIDDERS REGARDING e-TENDERING 
The Instructions/ Guidelines for electronic submission of the tenders have been elucidated 

in this section for assisting the contractors to participate in e-Tendering. 

 

1. Registration of Contractor Any contractor willing to take part in the process of e-

Tendering will have to be enrolled & registered with the Government e-Procurement 

system, through logging on to https://wbtenders.gov.in (the web portal of public 

works department) the contractor is to click on the link for e-Tendering site as given 

on the web. 

2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or 

Class-III Digital Signature Certificate (DSC) for submission of tenders, from the 

approved service provider of the National Informatics Centre (NIC) on payment of 

requisite amount. Details are available at NIC (National Informatics Centre) Web 

Site and are stated in Clause 2 of Guideline to Tenderer. DSC is given as a USB e-

Token. 

3. Search & Download The contractor can search & download NIeT & Tender 

Documents electronically from computer once he logs on to the website mentioned as 

above in Clause 2 using the Digital Signature Certificate. This is the only mode of 

collection of Tender Documents. 

4. Submission of Tenders. Tenders are to be submitted through online to the website 

stated in Cl. 2 in two folders at a time for each work, one as Technical Proposal & the 

other as Financial Proposal before the prescribed date & scanned and Digitally Signed. 

The documents will get encrypted (transformed into non readable formats). 

5. Technical proposal The Technical proposal should contain scanned and digitally 

signed copies of the following further two covers (folders). 

A-1.Statutory Cover Containing:-  

a) Demand Draft (follow the instructions as in Cl.-1 and Cl.-16) in the NIeT, against 

each serial of work in favor of “New Town Kolkata Development Authority” 

payable at Kolkata. 
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b) Tender form No. WBF 2912 & NeIT with all addenda and corrigenda (In case 

quoting any rate in WBF 2912 the tender is liable to be summarily rejected.) 

 

c) Special Terms, Conditions & Technical Specifications of works, if any as included 

in the bid document. 

 

A-2. Non statutory Cover Containing:-  

Click the check boxes beside the necessary documents in the My Document list and 

then click the tab “Submit Non Statutory Documents’ to send the selected documents to 

Non-Statutory folder. Next Click the tab “Click to Encrypt and upload” and then click 

the “Technical” Folder to upload the Technical Documents. 

 
6. Financial proposal:- 

 

Sl 
No. 

Category 
Name 

Sub-
Category 
Description 

Detail (s) 

A Certificate(s) 
 

Certificate(s) 
 

1. GST Registration Certificate & latest payment 
Acknowledgement. 
2. PAN. 
3. Professional Tax (Challan) (2019-20) latest payment 
Acknowledgement. 
4. Latest IT Receipt.IT-Clearance certificates for 
Assessment year 2019-20. 

B Company 

Detail(s) 

Company 
Detail 

1. Proprietorship Firm (Trade License) Partnership 
Firm (Partnership Deed, Trade License) Ltd. Company 
(Incorporation Certificate, Trade License) Society (Society 
Registration Copy, Trade License) Power of Attorney. Proof 
of address from any Govt. Department, local authority, MLA, 
Councilor of the area with Telephone no. etc. 

C Credential Credential –
1 
Credential –
2 … 

1. Similar nature of work done & completion certificate, 
which is applicable for eligibility in this tender. 
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i. The financial proposal should contain the following documents in one cover 
(folder) i.e. Bill of quantities (BOQ) the contractor is to quote the rate (on Lump- 
Sum basis) online through computer in the space marked for quoting rate in the 
BOQ. 

ii. Only downloaded copies of the above documents are to be uploaded virus 
scanned & Digitally Signed by the contractor. 

 

3. ELIGIBILITY CRITERIA 
This invitation for the Bid is open to any bidder who is an original manufacturer of any 
solar photovoltaic equipment or authorized representative of the manufacturer, who meets 
the qualifying requirements stipulated hereunder for participation in the tender. The 
bidder shall furnish satisfactory evidence to establish that the bidder meets the following 
qualifying requirements. 
 
3.1 General Eligibility Criteria: 
 

i) The Bidder shall be a Registered Company/Firm incorporated in India under the 
Companies Act, 1956 or 2013/Indian Partnership Act, 1932/LLP Act, 2008 
including any further amendments for a minimum of 5 years in the field of solar 
power. 

ii) Bidder should have valid ISO 9001:2015 certificate. The bidder shall not been 
blacklisted by any state/central Govt. /PSU organization in India or debarred by 
court of law. In addition, the bidder should not be involved in any major 
litigation that may have an impact of affecting or compromising the delivery of 
services as required under this tender. 

iii) Bidders shall have to submit the: 
a) Audited Annual Accounts for the last five financial years ending FY2018-19. 
b) Submission of Tax Audit Report for last three financial years2016-17, 2017-

18 & 2018-19. The bidder shall have PAN, IT Return of the last 3 (three) 
years, Professional Tax Enrolment certificate with current year challan, 
Valid Trade License, proof of GST Registration, and PF Registration/ESI 
registration. Proof of Registration document (s) to be provided by the 
bidder. 

 
3.2 Technical Eligibility Criteria: 
 The Bidder, who intends to participate in the Bid, must have to meet the following 

criteria: 
i) The bidder must  be a manufacturer of solar PV Module or Solar 
Inverter/Power Conditioning Unit (PCU) equipment. 
 
ii) The bidder must have experience on Design , Engineering, 
Manufacture/Procurement, Testing, Supply, Installation and Commissioning of at 
least 1 no Roof/Ground mounted  Grid Connected Solar PV Power Plants of total 
array capacity 500kWp or above capacity including five (5) years Comprehensive 
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Maintenance on turnkey Basis in any state/central Govt./PSU organization inside 
India in last 5 years. 
 
iii) Also the bidders must have experience on Design & Engineering, 
Manufacture/Procurement, Testing, Supply, Installation and Commissioning of at 
least 1 no Roof/Ground mounted  Grid Connected Solar PV Power Plants of total 
array capacity 100kWp or above capacity including five (5) years Comprehensive 
Maintenance on turnkey Basis in any state/central Govt./PSU organization inside 
West Bengal in last 5 years. 
 
 
iv) a) The intending bidders should produce credentials of at least a single work 

of similar nature during 05 (Five) years prior to the date of this tender notice  
of a minimum value of 40% of the quoted amount put to tender by the 
bidder. 

or 

b)  Intending bidders should produce credentials of 02 (Two) similar nature of 
work, during 05 (Five) years prior to the date of issue of this tender notice with 
each of the minimum value of 30% of the quoted amount put to tender by the 
bidder.  

or 

 c)  Intending  bidders  should  produce  credentials  of  one single  running  work  
of  similar  nature  which  has  been completed to the extent of 80% or more and 
value of which is not less than desired value at (a)  above  

In case of running works, only those bidders who will submit the certificate 
of satisfactory running work from the concerned Executive Engineer, or equivalent 
competent authority will be eligible for the tender. In the required certificate it 
should be clearly stated the work is in progress satisfactorily and also that no penal 
action has been initiated against the executing agency, i.e., the bidder. 
 
Similar works stands for Design & Engineering, Manufacture/Procurement, 
Testing, Supply, Installation and Commissioning of ground mounted and/or rooftop 
Solar PV Power plants at any Institution/Agency/SNA/PSU/Government 
Organization Connected Solar PV Power Plants each of minimum array 
capacity10kWp or above on turnkey Basis which should be in satisfactory operation 
with no adverse report during last five years as on date of bid opening (technical 
bid) in anywhere in India. 
 
Bidders has to submit work/purchase order, completion certificate duly signed by the 
concerned authority as proof of the above eligibility criteria.  
 
Experience related to Solar Pump, solar streetlight will not be considered. 
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3.3 Financial Eligibility Criteria: 
 The Bidder, who intends to participate in the Bid, must have to meet the following 
criteria: 

i. Minimum Average Annual Turnover (MAAT) of the Bidder for last 3 (three) 
financial years (i.e. for 2016-17, 2017-18 & 2018-19) shall at least Rs 30 crores 
(Rupees Thirty crore only). 

ii. Net worth at the last financial year (2018-19) shall be positive and financial 
solvency should be at least Rs. 20 crore (Rupees Twenty crore only). 

 
Bidders has to submit last 3 years audited financial statements, Net Worth & 
Solvency Certificate duly certified by authorized bank.  
 
Joint ventures/Consortium is not allowed for this tender. 

 
4. BID EVALUATION CRITERIA 

 
Sl 

No. 
(A) 

Criteria 
(B) 

Documents to be 
submitted 

(C) 

Particulars in brief 
of the Documents 

submitted by 
Bidder on Covering 

Letter 
(D) 

Marks. 
(E) 

1 The agency should be a firm 
registered/incorporated under 
Companies Act, 1956 or Companies 
Act, 2013, and further amendment 
(s) for a minimum of 5 yearsi n Solar 
Photovoltaic sector 
 
 
(No Consortium is allowed in this 
tender) 

Photocopy of Certificate 
of Incorporation issued 
by the Registrar of 
Companies 

AND 
Memorandum of 
Association, Article of 
Association needs to 
be attached along with 
the bid. The bidder 
should also highlight 
the relevant provision/ 
article number which 
highlights the objects 
relating to automated 
in-house 
manufacturing/ 
assembling facilities 
for Solar PV Modules 
or Inverters/PCUs 

1. Nature of firm: 
under Companies 
Act  
 
2. Company 
Incorporation 
Certificate 
No.__________ 
 
Date : ______, 
 
3. Article Number in 
AoA/MoA No. 
showing similar 
business 
activity…................ 
 
 

Registered company 
above 15 years -  15 
marks 
 
Registered company 
above 10 years upto 15 
years -  10 
 
 
Registered company 
above 5 years upto10 
years – 5 
 
Less than 5 years : 0 

2 The bidder should have in-house 
production capacity of Mono/Poly 
Crystalline Solar PV modules or 
Solar Inverters/Power Conditioning 

Copy of NSIC Certificate / 
Copy of Factory License 
under the Indian 
Factories Act, 1948 / Any 

 NSIC Certificate No: 
……………and date 
........... 
 

Manufacturers : 5marks 
 
 
Others : disqualified 
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Unit (PCU). other document 
supporting the fact of 
the bidder being 
engaged in the business 
fields mentioned in the 
previous column. 

 Factory License 
No………… and 
date........... 

 

3 PAN-INDIA EXPERIENCE 
 
The bidder must have experience on 
Design , Engineering, 
Manufacture/Procurement, Testing, 
Supply, Installation and 
Commissioning of at least 1 no 
Roof/Ground mounted  Grid 
Connected Solar PV Power Plants of 
total array capacity 500kWp or 
above capacity including 
Maintenance on turnkey Basis in 
any state/central Govt./PSU 
organization inside India in last 5 
years 
 

Copy of the 
Work/Purchase/Supply 
Orders/Contracts/LOAs  
AND 
Material Receipt 
Certificates/Work 
Completion Certificates 
successful completion of 
Order are required to be 
submitted. 
 

Documents 
comprising of Order 
No.; 
Order Date; 
Client’s Name; 
Description of 
Project; 
Supply/Completion 
dates 

Experience  of 
1000kWp  and beyond : 
10 
 
Experience above 
500kWp upto1000kWp 
: 5 
 
Less than 500kWp  : 
Disqualified 

4 STATE SPECIFIC EXPERIENCE 
 
The bidder should have experience 
on Design & Engineering, 
Manufacture/Procurement, Testing, 
Supply, Installation and 
Commissioning of at least 1 no 
Roof/Ground mounted  Grid 
Connected Solar PV Power Plants of 
total array capacity 100kWp or 
above capacity including 
Maintenance on turnkey Basis in 
any state/central Govt./PSU 
organization inside West Bengal in 
last 5 years. 
 

Copy of the 
Work/Purchase/Supply 
Orders/Contracts/LOAs  
And Material Receipt 
Certificates/Work 
Completion Certificates 
successful completion of 
Order are required to be 
submitted. 
 

Documents 
comprising of Order 
No.; 
Order Date; 
Client’s Name; 
Description of 
Project; 
Supply/Completion 
dates 

Experience  of 500kWp  
and beyond : 15 
 
Experience above 
100kWp upto500kWp : 
10 
 
Less than 100kWp  : 
Disqualified 

5 WORK SPECIFIC EXPERIENCE 
 
The bidder should have experience 
on Design & Engineering, 
Manufacture/Procurement, Testing, 
Supply, Installation and 
Commissioning of at least 1 no canal 
top Grid Connected Solar PV Power 
Plant of total array capacity 300kWp 
or above capacity including 

Copy of the 
Work/Purchase/Supply 
Orders/Contracts/LOAs  
AND 
Material Receipt 
Certificates/Work 
Completion Certificates 
successful completion of 
Order are required to be 
submitted. 

Documents 
comprising of Order 
No.; 
Order Date; 
Client’s Name; 
Description of 
Project; 
Supply/Completion 
dates 

Experience of 500kWp  
and beyond : 15 
 
Experience above 
100kWp upto500kWp : 
10 
 
Less than 100kWp  : 
Disqualified 
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Maintenance on turnkey Basis in 
any state/central Govt./PSU 
organization in last 5 years. 
 

 

6 Bidders should have Average Annual 
Turnover (ATO) of at least INR 30 Cr 
for immediately for last three 
financial years i.e Financial Years 
2016-2017, 2017-2018 and 2018-19. 
 
The bidder may produce the CA 
Certified financial statement for 
Financial Years 2016-2017, 2017-
2018 and 2018-19. 

Duly authorized copy of 
audited annual Balance 
sheets and Profit /Loss 
Account statements to 
be submitted by 
respondent along with 
CA certificate. 
 

1. M/s ________ 
2016-17: 
__________ 
2017-18: _________  
2018-19: 
__________ 
 
 

Average ATO for last 
three years  >=50 crore 
: 10 
 
Average ATO: less than 
30 crore  
Disqualified  
 

7 The bidder should be profitable in 
last financial year 2018-2019. For 
financial years 2016-17 and 2017-
18 the respondent should be 
profitable in any one of the years. 
 
 

Duly authorized copy of 
audited annual report is 
to be submitted by 
respondent along with 
CA certificate. 
 

M/s ________ 
2016-17: 
__________ 
2017-18: _________  
2018-19: 
__________ 
 

Proof of profitability: 5 
nos 
 
 
Not profitable: 
disqualified 
 
 

8 The Financial Solvency of bidder 
for the last financial year (2018-
19) shall not be less than 20 
Crores. 
 
 

Duly authorized copy of 
audited annual 
report/statement is to 
be submitted along with 
a practicing CA’s 
certificate.  

Net worth Details 
 
1. M/s ________ 
 
2018-19: 
__________ 
 

Net Worth > 20 Crore : 
10  
 
Net Worth 10 crore to 
20 Crore : 5 
 
Less than 10 crore: 0 
 

9 The bidder should have latest and 
valid ISO-9001:2015 certification. 
The Applicant shall not be 
blacklisted by any Department/ 
Central/ State Government/ Public 
Sector Undertaking in India or 
debarred by court of Law. 

ISO Certificates/ 
Documents to be 
submitted in support. 

 Yes : 10 
 
No : Disqualified 

9 
Service Facility in West Bengal : 
Bidder shall have demonstrable 
presence in after sales servicing in 
state of west Bengal for minimum 
of 3 years 

Service branch outlet 
details with GST number 
and Declaration of 
existence along with 
valid address proof (CE 
from local body/post 
paid land line 
bill/electricity bill). 
 

 Complied: 10 marks 
 
Others: Disqualified 
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Bidders scoring 65 and above shall be considered technically eligible and proceed for opening of price bid 

 
 
 
 
 
5. SPECIAL CONDITIONS OF CONTRACT 

 
1. The provision under this Chapter may supersede the provisions of any conditions of 

contract in W.B.F. 2912 wherever necessary. 
2. The entire work would be a fixed time & fixed price contract. The work is to be 

continued any time of the year for timely completion. No delay in execution of work for 
the reason whatsoever shall be entertained. No price escalation and additional claim for 
any supplementary, temporary, additional & other allied works whatsoever shall be 
admissible. No plea shall be entertained during execution of work for any extra 
payment for any type of work (supplementary, additional ,temporary, allied work etc 
whatsoever) not considered and or wrongly evaluated while quoting the rates (offered 
value) 

3. The tendering process will consist of price bid only based on departmental design. All 
the documents will form Part of Tender Document. Successful tenderer, whose tender 
will be accepted will have to execute tender agreement in W.B.F.2912 after completion 
of formalities as will be required under Government Rules and Regulations. 

4. The Contract shall be in the form of Lump Sum Basis for the works covered under scope 
of this tender which are required for successful completion and commissioning of the 
work as a whole under this contract agreement. 

5. The department reserves the right to issue addenda to the tender document to clarify, 
amend, modify, delete or supplement any portion of the Technical Specification. Each 
addendum issued by the Department, shall be treated as if the portion added or deleted 
was there from the very inception of Notice Inviting Tender. 

6. No tenderer shall contact the Tender Inviting Authority on any matter relating to its 
tender offer after the time of submission of the same unless requested so in writing. 
Any effort by a tenderer to influence the Tender Inviting Authority in the decision in 
respect of tender evaluation will result in the rejection of that tender. 

7. The Tender Inviting Authority shall neither be liable for any such action nor be under 
any obligation to inform the applicant(s) of any grounds concerning the above. 

8. The Tender Inviting Authority shall not be responsible to reimburse any cost incurred 
by the applicant in preparation and submission of the tender or in connection with any 
site visit(s) made whatsoever. 

9. All offers shall remain valid for acceptance by the Department for a period of 180days 
(One Hundred Eighty Days) from the date of the tender opening. 

10. Payment will be made only in Indian Currency by A/c Payee Cheque(s) against 
completion of individual activity related to different components as per approved 
agreed billing break-up schedule as to be finalized with the successful tenderer. 
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Payment of any other items will not be made if it is not incorporated in the billing 
break-up schedule. 

11. The Contractor shall be responsible to maintain satisfactory progress for timely 
completion of the entire work being prepared that there may be some delays in making 
payment against running A/c. Bill(s) of the Contract. The Contractor, if necessary, will 
have to cover up such delays for payments by own arrangement to complete the work 
in time and within the specified cost without any extra 
payment. 

12. The tender inviting authority reserves the right to add, amend, omit, modify any of the 
item of works, shown in the schedule of works of the Tender Documents (Price Bid), as 
deemed necessary without showing any reason. 

13. This is a lump-sum contract. So, not for individual item of works but for total lowest 
offered amount only to be considered for acceptance, if otherwise found reasonable and 
fair. The details break-up of offered rate for each and every item shall have to be 
furnished by the successful tenderer, when asked for if necessary, 
before issuance of acceptance order. 

14. Price once offered cannot be withdrawn within 6(six) months. If any tenderer desired 
to withdraw the offer before such time, earnest money will be liable to be forfeited 
without assigning any reason. Further extension of time of validity, for acceptance of 
tender may be done by mutual consent of the tenderer and the tender inviting 
authority. 

15. All expenses for site visits and other all activities for the preparation and submission of 
the offer shall be borne by the tenderer. 

16. Offers which have been considered valid on the result of the general examination at the 
time of opening of Tender Document (Price Bid) shall be subject to subsequent detailed 
scrutiny. Notwithstanding the general examination carried out earlier, the tender 
receiving authority reserves the right of rejection of any tender which may found to be 
defective during the detailed scrutiny. 

17. Price to be quoted by the tenderer inclusive of all taxes, duties, freight charges, 
insurance, packing, carriage, loading, unloading, handling, storage, labour, overhead, 
profit, weigh bill, escalation etc. as would be applicable, payable and as necessary 
including statutory levies by the State Government, Central Government and 
autonomous bodies as applicable and payable. 

18. Rates on “Lump Sum” basis shall have to be quoted against different components of the 
entire work. 

19. The right is reserved by the officer inviting the tender to extend the time mentioned in 
the document. Such extension shall be communicated to all concern in the form of 
addendum or corrigendum as may be considered necessary. 

20. The participating tenderers will not be entitled to take any advantage whatsoever 
owing to any typographical mistake / omission in anywhere of the Tender Document 
(Price Bid) if detected subsequently. The same shall immediately be brought to the 
notice of the tender inviting authority for rectification. However the Tender Inviting 
Authority reserves the right to rectify / ratify mistake / omissions if detected, at any 
point of time even during execution of work. 

21. Tender accepting authority reserves the right to accept or to reject any or all tenders or 
to relax any clause without assigning any reason whatsoever. 
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22. The tender inviting authority reserves the right to annul the documenting process and 
reject the tender at any point of time without any obligation to inform the tenderer(s) 
of the grounds for such decisions or action. The tender inviting authority shall neither 
be liable for any such action / decisions nor to be under any obligation to the 
tenderer(s). 

 
The set of tender documents consist of: 
 

i. General Terms and Conditions 
ii. Special Conditions of Contract. 

iii. Scope of Work 
iv. Special Terms and Conditions 
v. Technical Specifications&Drawings 

Annexures 
vi. Schedule Of Work and Payment Schedule (Price Break up) 

vii. BOQ-Price Bid. 
viii. WBF 2912 

 

6. SCOPE OF WORK 
The work shall include Supply, Installation, Testing& Commissioning of Solar PV Power 

Plant in accordance with the design, drawing technical specifications on canal roof top 
at selected location(s) as per the enclosed site plan, at Bagjola Canal, New Town , 
Kolkata along with 05 (five) years comprehensive maintenance. 

 
Scope of works shall include: 
 
1. All works required for proper installation of Solar PV Power Plant including necessary 

civil works for foundation and welding works for mounting supporting structures of 
solar module shall be done by the contractor. The entire work shall be performed as 
per departmental design and drawings of NKDA/IIEST (Indian Institute of Engineering 
Science & Technology, Shibpur, Howrah, West Bengal) on lump sum rates quoted for 
different components of the project. However, all detailed fabrication and shop 
drawings for the module supporting structures will have to be submitted by the 
successful bidder within 21 days after award of the contract for approval by 
NKDA/IIEST. All the works related to the proper installation and functioning of the 
system shall have to be carried out by the contractor as per lump sum prices offered 
byhim. 

 
2. Leveling the site, Construction of fencing, pathway, yard lighting along with power 

evacuation system as per departmental drawings and specification. 
 
3. All necessary electrical wiring from electrical distribution box up to Solar Inverter of 

Solar PV Power Plant and there after upto the Biswabangla convention centre 
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substation shall have to be provided by the contractor, along with provision of 
generation meters, grid synchronization paneletc. 

 
4. The complete Solar PV Power Plant including all BOS items shall be warranted by the 

contractor against any manufacturing/ design/ installation defects for a minimum 
period of 5 years from the date ofinstallation. 

 
5. PV modules used in Solar PV Power Plant shall be warranted by the contractor for 

their output peak watt capacity, which should not be less than 90% at the end of 10 
years and 80% at the end of 25 years. The average yearly performance ratio of the 
plant should not be less than75%. 

6. The contractor will make all necessary arrangements for satisfactory operation, 
maintenance and performance of the Power Plant during 05 years maintenanceperiod. 

7. Rectification of all the defects developed in the Solar PV Power Plant during 
maintenance period shall have to be done by the contractor promptly, at the most 
within 3 days from the date of receipt ofcomplaint. 

 
8. Maintenance will include rectification /replacement of all the defective and 

consumable components/items. During maintenance period, all the arrangements for 
keeping all the Solar PV Power Plant functional shall be the sole responsibility of the 
contractor. 

 
9. After completion of the proposed works, removal of all temporary works/ materials 

shall be the sole responsibility of the contractor and this shall be removed immediately 
after the requirement of such temporary work is completed. 

10. Supply and Installation of Permanent Display board showing all technical information 
of SPV plant for each Power Plant shall be done by contractor. The matter written on 
these boards shall be finalized with NKDA. 

11. All the non-functional parts/ materials/ items replaced during the maintenance period 
shall be removed by thecontractor. 

12. The contractor will conduct on-site training with no extra cost of the purchaser/user’s 
personnel regarding the assembly, start-up, operation, maintenance and repairs of the 
Solar PV Power Plant. 

13. During CMC period, the contractor shall have to submit annual performance report 
from user contractor regarding functionality of the system. 

General:- 
 
(i) The tenderers are to duly comply with all requirements, terms and conditions, 

guidelines etc. as stated in the biddocuments. 
(ii) The work should be of highest construction standard, involving quality civil and 
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electricalworks. 
(iii) The arrangement for construction water, electricity, labourers and work force, tools, 

tackles, machineries are to be made by the construction contractor at their own 
arrangement andcost. 

(iv) The contractor shall construct hutments for labourers, provide first- aid services when 
needed,  keep  provision  for insurance to  losses,  damages  and  injuriestoworkmen at 
his own cost. The contractor shall also provide and continue health checkup of 
employees and workers deployed. 

(v) The contractor shall also be responsible for any accident or damage to life and 
property. The contractor should also indemnify New Town Kolkata Development 
Authority from all sorts of losses, damages, injuries to workmen, general people and 
public property, caused during the work. 

(vi) All materials will be under the sole custody of the contractor till completion of the 
work and handing over of the project to New Town Kolkata Development Authority. 
However the contractor should have supply cum erection insurance of all the 
materials. Necessary premium in this regard will have to be paid by the contractor 
with underwriter being NKDA. 

 
 
 
 
 

Executive Engineer-I 
New Town Kolkata Development Authority 

  



Page 19 of 84  

SECTION – B 
SPECIAL TERMS AND CONDITIONS 

 
 

The provision under this Chapter will follow the provisions of any conditions of 
contract in W.B.F. 2912 wherever necessary. 

 
1. Definitions and Interpretations 

The following words and expressions used in this Sections as also in the other 
Sections  of these tender documents shall, unless there is anything repugnant in the 
subject or context have the meaning hereby assigned to them except where the 
contract otherwise refers. 

i) Executive Engineer & Assistant/ Sub-Assistant Engineer mean Engineer Officers 
of the New Town Kolkata Development Authority designated as such. 

ii) Contractor means the persons or persons, firm or company who have entered into  
the contract for execution of the work. 

iii) Engineer-in-Charge (E.I.C.) means the concerned Executive Engineer in- Charge of 
the work. 

iv) Drawings means the drawings referred to in the tender documents and any 
modification of such drawings approved in writing by the Executive Engineer or his 
representatives and such other drawing as may from time to time be furnished or 
approved in writing by the Executive Engineer or his representative. 

v) Approved means approved in writing including subsequent written confirmation of 
any previous verbal approval and approval means approval in writing including as 
afore said. 

vi) Employer means New Town Kolkata Development Authority(NKDA) 
vii) Site means the land and other places envisaged by New Town Kolkata Development 

Authority where work or works to be executed and carried out and also to be used 
for working space. 

viii) Holiday means a public holiday for the purpose of section 25 of the Negotiable 
Instrument Act 1881 or such other day on which the office remains closed for the 
day. 

ix) Month means English Calendar month. 
x) Specification means specifications referred to in the tender and any modification 

thereof or addition thereto as may from time to time be furnished or approved in 
writing by the Executive Engineer. 

xi) Temporary Works means all temporary works of any kind required in or about the 
execution, completion or maintenance of the work. Permanent works mean the 
permanent works to be executed, maintained in accordance with the contract. 

xii) Work means all of the works called for or shown in the tender documents, including 
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preparation, construction, improvement and cleaning of sites including removing of 
debris etc. and maintained in accordance with the contract. 

xiii) Tests mean such tests as are prescribed by the specifications or considered 
necessary by the Engineer-in-Charge. 

xiv) Cost – The work cost shall be deemed to include overhead cost whether on or  off 
the site and statutory taxes as applicable. 

 
2. i) Unless otherwise stipulated all works are to be carried out in accordance with the 

General Conditions and Specifications of P.W.D Schedule in force at the time of 
acceptance of the tender. 

ii) The specification for work not covered by the specification laid down in the PWD 
Schedules shall be governed by I.S.I code of Practice, National Building Code and as per 
best practice according to the Engineer-in-Charge. 

iii) In addition to the above, the Special terms and Conditions and specifications as 
mentioned hereinafter shall be applicable. 

 
3. Duties of Engineer-in-Charge and His Representatives 

The Representative of Engineer-in-Charge (not below the rank of Sub-Assistant 
Engineer) shall be responsible to the Engineer-in-Charge and his duties are to watch  
and supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works. He shall have no authority to 
relieve the contractor of any of his duties or obligations under the contract, nor, to 
order any work involving delay or any extra payment by the Employer, not to make 
any variation of or in the works. 

 
4. Responsibility and Power of Engineer-in-Charge and His Representative 

The Engineer-in-Charge or his representative shall watch and supervise the work. He 
shall have authority to stop the work whenever such stoppage may be necessary, 
reasoning the matter in the site order book under his signature and immediately  
thereafter by bringing the matter to his superior officer for approval, to ensure proper 
execution of the contract. Similarly he shall have authority to reject any work or 
materials which do not conform to the contract documents, to direct the application of 
forces to such portion of the work as in his judgment is required, to order the labour  
force increased or diminished, to direct the sequence of the work and to decide all 
questions which arise in the execution of the work. 
The Engineer-in-Charge or his representative shall have the power of inspection of all 
work to be performed under this contract. All work shall be performed only in the 
presence of the Engineer-in-Charge or his representative. In order that inspection 
services may be provided, the contractor shall keep the Engineer-in-Charge or his 
representative posted concerning his operation plans at least two working day in 
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advance. 
 
5. Custody of Drawings 

All the approved Drawings shall remain in the sole custody of the Engineer-in-Charge 
but two copies thereof shall be furnished to the contractor free of charge. The 
contractor shall provide and  make at  his  own  expenses  any further copies  required  
by him.  At     the completion of Contract the contractor shall return to the Engineer-in-
Charge all drawings provided under the Contract. 
One copy of the Drawings, furnished to the contractor as aforesaid, shall be kept by 
him on the site and the same shall at all reasonable times be available for inspection 
and use by the Engineer-in-Charge and his Representatives and by any other person 
authorized by the Engineer-in-Charge. 

 
6. Disruption of Progress 

The contractor shall give written notice to the Engineer-in-Charge on progress of the 
works likely to be delayed or disrupted unless any further approval of drawing or 
order, including a direction, instruction or approval, is issued by the Engineer-in-
Charge within a reasonable time. The notice shall include details of the drawing or 
order required and  of why and by whom it is required and of any delay or disruption 
likely to be suffered if it is late. 

 
7. Delays and Cost of Delay for Drawings 

If, by reason of any failure or inability of the Engineer-in-Charge to issue within a time 
reasonable in all the circumstances any approval of drawing or order requested by the 
contractor in accordance with clause (6) of this section, the work remains suspended or 
delayed then the contractor shall be granted necessary extension of time only. But he 
shall have no claim to extra payment or compensation whatsoever on the grounds of 
above delay. 

 
8. Contractor’s General Obligations and Responsibility 

The Contractor shall, subject to the provision of the contract, and with due care and 
diligence, execute and maintain the works and provide all labour, including the 
supervision thereof, materials, constructional Plant and all other things, whether of a 
temporary or permanent nature, required in and for such execution and maintenance, 
so far as the necessity for providing the same is specified in or is reasonably to be 
inferred from the contract. 
The contractor shall be entirely and solely responsible for any eventualities including 
criminal offences, caused by the labor deployed by him, which tends to arrest under 
law, if arises during the work. 
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9. Programme of Work 
The Contractor shall furnish within a fortnight from the date of order to start the work, 
a progress schedule indicating a fortnightly periodical target of progress expected to 
be achieved indicating dates of completion of each major item of the work, also 
indicating the dates of arrival of major equipments required for completion of the 
work as per contract and also indicating intermediate progress at various stages of 
work within the total period of completion. The Schedule should aim and include  
practicable achievement towards completion of the whole work in the stipulated time 
and of proportionate  completion  of  work  on  due  dates.  In  case  it  is  subsequently   
foundnecessary to alter the schedule, the contractor shall submit in specified time a 
revised schedule for approval of the Engineer-in-Charge. The overall programme of the 
works shall be submitted in the form of a bar-chart at the time of issuing work order, 
showing timely completion of the work. The contractor shall also furnish the 
methodology to be adopted for execution of the individual item of work so as to ensure 
completion of the work within the target date of completion indicated elsewhere in 
this document. The submission to and approval by the Engineer-in-Charge or his 
Representative of such Programme or the furnishing of such particulars shall not 
relieve the contractor of any of his duties or responsibilities of timely completion of 
the work under the contract. 
 
The work is to be continued throughout the year including in rainy season for timely 
completion. No delay in execution of work for the reason whatsoever shall be 
entertained. No price escalation and additional claim for any supplementary, 
temporary, additional &other allied works whatsoever shall be admissible. 

 
10. Contractor’s Superintendence 

The Contractor shall engage at his cost an experienced and technically qualified Site-in- 
Charge to be in day-to-day charge of the work and he should be authorized to receive 
instructions from the Engineer-in-Charge. He shall receive orders given by the E.I.C. 
from time to time and shall take action on them promptly. Besides the Site-in- Charge, 
the Contractor shall maintain at his cost Supervisors having sufficient training and 
experience to supervise various items and operations of the supervision of works at his 
own cost. The Contractor shall furnish the names, qualification, and experience of the 
above Supervisors within 15(fifteen) days of receipt of work order. Any change of 
technical personnel on Contractor’s side if made, should be brought to the notice of 
E.I.C in writing and such replacement should be proper and appropriate. 

 
11. Contractor to Arrange All Labour : Materials : Tools &Plants 

Unless otherwise specifically provided for in the schedule of materials attached to the 
Tender, all materials required for execution and completion of the work shall be of 
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approved type and as per specifications and shall be procured, brought at site and 
stored by the contracting firm at his cost and risk. 

 
The quoted rates shall be inclusive of all costs of materials, labour, transportation, 
storage. The rates shall also cover all taxes viz. VAT, cess, any local taxes, duties etc. that 
are payable by the firm under the law of the land. Statutory increase on such elements, 
if any during the period of contract shall not be paid extra. 

 
12. Site Order Book 

The Contractor within 7(seven) days from the written order to commence work shall 
supply at his own cost, a site order book to be kept at the site of work under the custody 
of the Assistant Engineer or his authorized representative. The site order book shall 
have numbered pages in triplicate, which will be initialed by the Assistant Engineer-in- 
Charge. The directions or instructions from the Deptt. Officers to be issued to the 
Contractor  will  be  entered  (in  triplicate)  in  the  site  order  book  (except  when such 
direction given by separate letters). The Contractor or his authorized 
representative/agent shall regularly note the entries in the order book and also record 
thereon the action taken or being taken by him in compliance with such directions or 
instructions including any other relevant point relating to the work. 
The Contractor or his authorized representative/agent may take away the duplicate 
pages of the site order book for his own record. A duly authorized 
representatives/agent of the Contractor shall receive such instructions as above. 

 
13. Delay in Getting Site of Work 

If at any time after the issue of work order, the work, and/or any part thereof cannot  
be started or shall remain suspended due to public opposition, non-availability of site, 
delay in shifting public utilities or for any other reason whatsoever within the period of 
completion of work, the Contractor shall be granted necessary extension of time. But he 
shall have no claim to extra payment or compensation whatsoever on the grounds of 
above delay. 
If, however, the above hindrances are not removed within the schedule time and the 
Contractor is not agreeable to execute further works in the extended time, the Contract 
may be terminated and the Contractor shall have no claim to any payment on account 
of idle labour, establishment etc. or compensation whatsoever on account of any profit 
or advantage which he might have derived from the execution of the aforesaid work in 
full or inpart. 

 
14. Survey : Layout and Access 

The Contractor shall satisfy himself regarding the correctness of the site Layouts, levels 
etc. as shown in the drawings or given in the specifications. Before starting the work he 
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shall also carry out at his own cost survey of the whole work site jointly with the 
Department. Discrepancies noticed between Departmental drawing and the joint 
survey shall be informed in writing to the Engineer-in-Charge and got corrected by the 
Engineer-in-Charge. Such deviations as may arise out of the joint survey shall not vitiate 
the provisions of contracts and shall not entitle the Contractor to any extra payment of  
claim in anyway. 
After the joint survey a survey plan shall be prepared by the Contractor at his cost and  
got approved by the Engineer-in-Charge. Reference line and points shall be established 
by the Contractor at his own cost so as to serve as reference and “Dimensional 
Checking”  of works. He shall prepare and submit a plan in quadruplicate to the E.I.C. 
showing such reference points with their full description at his cost. 
The Contractor shall provide for all arrangements labour, equipment and materials 
needed for carrying out survey, setting out, layout checking, inspections measurements, 
testing at his own cost for which no separate payment will be made. 
The Contractor shall also provide proper approach and access to all the works and 
stores including clearance of sites at his own cost. 

15. Arrangement of Land 
If on account of restriction of space within the project site, the Contractor experiences 
difficulties (on installation of plant and machinery and also) in stacking construction 
materials within the project site, he may have to arrange for lands (Road side flank, 
private land etc.) adjacent to the project site on his own and at his cost. The Contractor 
will not be entitled to any payment or any other incidental charges caused due to such 
arrangement. 

 
16. Site Godown 

The Contractor must provide at his own cost suitable godown for cement,  
MS/Tor/HYSD bars and other materials at/near the site of work as may be instructed 
by the Engineer-in-Charge. The Cement godown shall independent with adequate 
capacity and shall be constructed as per directions of Engineer-in-Charge or may be 
hired as per approval of Engineer-in-Charge. The godown should be readily accessible 
and open to inspection by any officer of NKDA at any time during the pendency of the 
Contract. 

 
17. Stock of Materials:- 

The Contractor have to procure all the materials required for the works well in advance 
based on the programme of the work as submitted, and he shall have to maintain a 
stock book showing receipt, consumption and balance of major materials like cement, 
reinforcing steel, sand, stone chips, bricks etc. daily with such other information as may 
be directed by the Engineer-in-Charge. The Contractor must satisfy Engineer-in- Charge 
regarding the stock of materials collaborating with the programme of the works. The 
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cost carriage for transporting all materials shall be borne by the contractor. 
 
18. Watching and Lighting 

The Contractor shall in connection with the works provide and maintain at his own cost 
all light, guards, fencing and watching when and where necessary or as required by the 
Engineer-in-Charge, for the protection of the works, or for the safety and convenience  
of the existing plant, contractor’s employees, employers supervisors or for any other 
reason deemed fit by the Engineer-in-Charge. 

 
19. Discrepancies 

Should any discrepancy appear in any of the documents and drawings included in this 
contract or between different parts of the same documents or any ambiguity or 
insufficiency of information the Contractor shall point out the same to the Engineer-in- 
Charge in writing and receive his instructions, explanations or decision in the matter. 
Decision of Engineer-in-Charge is final and binding on the Contractor. 

 
20. Materials to be Supplied by Contractor 

The Contractor shall supply all materials required for successful completion of the 
work. The quality of such materials as stated above shall conform to the requirements 
of the BIS (Bureau of Indian Standard), P.W.D. or any other approved standard  
specification. 
In all cases, the latest modification or revision of such specifications will be applicable 
for use. 
All sampling, testing and transportation of such materials shall take place under the 
direction of the Engineer-in-Charge at the testing laboratory as may be designated by 
the Department at the cost of the Contractor. Tests will be made in accordance with the 
standard methods of testing of the I.S. or other standard specifications. The Engineer-in- 
Charge have full power to reject or condemn any workmanship or materials that he may 
deem unsuitable. 
All materials not conforming to the requirements of these specifications shall be 
considered as defective and shall be rejected for use and shall be removed by 
theContractorfromthesiteoftheworkwithin24hrsathisowncost. 
In case of non-compliance with such orders, the Engineer-in-Charge shall have the full 
authority to cause such removal at the cost and expense of the Contractor and the 
Contractor shall not be entitled to any loss or damage on that account. The Engineer-in- 
Charge will have full right to inspect the store of materials supplied by the Contractor 
for the use of this contract work. 
All materials and workmanship shall be of the respective kinds described in the 
contract and in accordance with the Engineer-in-Charge’s instructions and shall be 
subjected from time to time to such tests as the Engineer-in-Charge may direct at the 
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place of manufacture or fabrication, or on the site or at such other place or places as 
may be specified in the contract, or at all or any of such places. The Contractor shall 
provide such assistance, instruments, machines, labour and materials as are normally 
required for examining, measuring and testing any work and the quality, weight or 
quantity of any materials used and shall supply samples of materials before 
incorporation in the works for testing as may be selected and required by the Engineer- 
in-Charge, be it at site or at the manufacturer/Vendor’s premises. Contractor will have 
to procure materials from manufacturers / vendors as may be approved by the E.I.C. No 
variation will be allowed. Contractor will have to furnish original documentary 
evidence  of procurement of the materials from the specified vendors if required by the 
EIC. Cost of samples – all samples of materials/articles to be tested as may be required 
by the Engineer-in-Charge shall be furnished by the Contractor at his cost. 
If the rate for completed items of work are inclusive of supply of stone materials,  the 
Contractor shall arrange for procurement of such stone materials required for the work 
by his own resources and it shall be clearly understood that the Department shall not 
sponsor any traffic movement by wagon for stone materials. 

 
21. Workmen’s Compensation 

In every case in which by virtue of the provisions of the Workmen’s Compensation Act, 
1923, and any other relevant Acts and Rules, compensation to a workman employed by 
the Contractor, is payable, then this should be done by the Contractor. If the 
Department is obliged to make any compensation under the said Rules and Acts, then 
the amount shall be recovered without prejudice, from the bills and dues of the 
Contractor. The Department shall not be bound to contest any claim made against it in 
respect of workmen’s compensation under Section 12 sub section 1 of the said Act, 
except on   the written request of the Contractor and upon his giving to NKDA full 
security for all the costs for which NKDA might become liable in consequence of 
contesting such claims. 

 
22. Hours of Work : Night Work 

All works enumerated in the tender including other works in connection therewith or 
incidental thereto, shall be carried out during the hours of sunrise to sunset. No works 
will be held on Sunday’s and Holiday’s except with the special permission of the 
Engineer-in-Charge. 
For all works in the area, the Contractor may have to execute the work during night as 
well, as per direction and permission of the Engineer-in-Charge with arrangement of 
necessary lights, barricades etc. at his own cost . The E.I.C. may also specify the nature 
of work to be carried out during night. No extra claim or compensation will be 
admissible for night work or any ancillary work including costs incurred towards 
generator, precautionary measures like arrangement of medical facilities, etc. thereto 
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save and except which has been provided in the schedule of work. The contractor will  
have to obtain necessary police permission for execution of work during night time, if 
necessary. 

 
23. Contractor’s Employees 

No labour below the age of eighteen years shall be employed on the work. Any labour 
supplied by the Contractor to be engaged on the work on day work basis either wholly 
or partly under the direct order or control of his representative shall be deemed to be a 
person employed by him. 
 
The Contractor shall comply with the provision of all labour legislation including the 
requirement of the Payment of Wages Act and the rules framed there under and 
modifications thereof in respect of men employed by him in carrying out the contract. 
The Contractor shall comply at his own cost with any order or requirement of any 
Health Officer of the State or any local authority and the Engineer-in-Charge regarding 
the maintenance of proper environmental sanitation of the area where the labours  are 
housed or accommodated, for the prevention of any communicable diseases. The 
Contractor shall provide, maintain and keep good sanitary condition and provide 
facilities for potable water at all times for the use of men engaged on the work and shall 
remove and clear away the same on completion of the work. Adequate precaution shall 
be taken by the Contractor to prevent nuisance of any kind in the site of work. 
The Contractor shall provide efficient medical attendant and care for his staff and for 
the workmen employed to the satisfaction of the Engineer-in-Charge or his 
representative. The Contractor shall arrange to provide first aid and treatment facilities 
to the labourers engaged on the works and shall within 24-hours of the occurrence of 
any accident at or about the site in connection with the execution of the work, report 
each accident to the Engineer-in-Charge and also to the competent authority where 
such report is required  bylaw. 

 
 

24. Safety Measures and Public Convenience 
The Contractor shall in the course of execution of the work take all necessary 
precautions for the protection of all persons and property at his cost. 
The entire site of works shall be well illuminated from sunset to sunrise at his cost. 
The Contractor shall take adequate measures to protect the work and prevent accidents 
during the Project work and prevent accidents during the construction. He shall 
provide and maintain temporary side-walks access to construction site and where 
necessary, danger signals, Road closed sign, watchman and necessary appliances for 
properly safeguarding life and site of work for safety. The lamp must kept lit from 
sunset till at least one hour after sunrise. He shall protect all excavations equipment 
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and materials with barricades and danger signals so that no life may be endangered. 
The Contractor shall so conduct his operation as to cause the least possible obstruction 
and inconvenience to the other users and contractors in adjacent site. He shall have 
under construction not more than such amount of work as he can handle properly with 
due regard to the right of others. 

 
25. Loss and Damage 

Neither the department nor the Engineer-in-Charge or his representative shall be 
answerable or accountable in any manner for any loss or damage that may happen to 
the work or any part thereof or to any of the materials or other things used in the  
performing the work, or for injury to any person, either a workman or any member of 
the public, or for damage to any property for any cause which might have been 
provoked by the Contractor. The Contractor shall properly guard against all these 
injuries or damages to persons or property resulting from his operations under this 
contract at any time before issuance of the certificate of completion and maintenance. 
He shall indemnity and save harmless the Department from all suits or actions of every 
description brought for, or on account of, any injury or damage received or sustained by 
any person or persons by reason of the construction of the work, negligence in guarding 
the same, the use of improper materials or of any act of omission or deviation from the 
contract. 

 
26. Supervision of Work 

The Engineer-in-Charge shall have the power at any time and from time to time by 
notice to the Contractor to delay or suspend the progress of the work or any part of the 
work during unsuitable weather for any other adequate reasons and on receipt of such 
notice, the Contractor shall forthwith suspend further progress of the work until 
further notice from the Engineer-in-Charge. 
The Contractor shall recommence work immediately on receiving a notice to do so from 
the Engineer-in-Charge. The whole or any part of the time lost for such delay or 
suspension shall, if the Department in its absolute discretion thinks fit but not  
otherwise, be added to the time allowed for completion. The Contractor shall have no 
claim to extra payment or compensation whatsoever on the grounds of above delay. 
As the entire work as envisaged in this tender consists of both Civil and Electrical 
works,  the  related  works  will  be  supervised  by the  respective  engineering wings of 
NKDA.  

 
27. Department’s Right to Terminate Contract 
(a) Despite any hindrances what so ever might be caused to the working Contractor 

arising out of his insolvency, bankruptcy, labor problems, delay in collection of 
materials to be used in work as per specification save and except the causes due to 
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natural calamities it is the duty on the part of the Contractor to achieve 
proportionate progress of work in proportionate time so elapsed failing which the 
Contractor shall be liable to this Department to show cause for such delay for which 
penal action as per relevant clause of agreement may be effectuated against 
him/them. On his/their failure to achieve desired result even after action taken as 
per relevant clause and if it is considered by the Engineer –in-charge that the 
Contractor is not able to complete the work even within the time extended for nor it 
will be feasible to wait any longer in  the interest of work notice under relevant 
clause of agreement the contractor shall have to show cause for his/their failure to 
achieve the desired result. If the reply is either received without any satisfactory 
and convincing reasons or not received within the time the Authority as per 
condition of the agreement shall have the power to terminate the contract by 
invoking relevant clause of the agreement or suitable action  if  deemed to be 
justified to be taken by invoking either of the sub clauses under the relevant 
clause of the agreement. 

(b) In case the Contractor doesn’t commence the work after a considerable time 
elapsed from issuance of the work order to him/them for any reason what so ever 
and even after issuance of letter/reminder in this respect the whole earnest money 
as deposited by the contractor for the work in question shall be forfeited to NKDA 
and the contract will automatically be terminated for the default of the Contractor. 

(c) Without any prejudice to any extra time is granted to the contractor on his/their 
request and/or granted unilaterally for the interest of work the Contractor shall be 
liable to keep proportionate pace of completion of work in the proportionate time so 
remained in the consideration that extra time since allowed is the extended 
completion time despite any hindrances as might be caused to him/them due to 
his/their own default and in violation of the same the Authority may decide to 
terminate the contract. 

(d) If the Contractor is proved guilty by laws, ordinance and order or for a substantial 
violation of any provision of the contract Authority may by giving written notice 
terminate the contract. 

(e) If the Contractor is employed in any other branch/wing of any department, offices, 
local bodies under the Govt. of West Bengal and is found there guilty for any gross 
violation of laws that may lead to imprisonment, Authority may, upon the notice 
served on it by the Court of Law may take suitable action as per law. 
In case Contractor make(s) himself or themselves liable for compensation for the 
reason of his/their insolvency or he/they become(s) bankrupt(s) or in case the 
Contractor is a company, it goes to voluntary or judicial requisition or he/they 
should make a general  assignment  for  the  benefit  of  his/their  creditors  or  
receiver  should be appointed on his/their insolvency or work he/they should 
persistently/repeatedly refuse or should fail to accomplish the work/complete the 
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supply of materials as per provision of tender schedule only due to his/their 
insolvency/dilatory method on his/their part or to stop the work for sustaining any 
loss for quoting any low tendered rates or sustain or achieve anticipated loss or gain 
due to escalation of prices of materials or due to labour problems or due to non 
procurement of adequate quantities of materials to be required for construction 
conceiving delay in execution and ultimately tending to failure to complete the work 
either on time or within any extended time that may be allowed by The Authority 
for the interest of work even after issuance of notice under relevant clause of the 
agreement. The Authority should have the right to rescind or terminate the tender 
or contract by invoking any of the sub clauses under the relevant clause of the 
agreement. 

28. Occupying Prior to Completion 
The Department expressly reserves the right to occupy at any time and for so long a 
time as the Engineer-in-Charge deems fit in issuing a notice to the Contractor, 
require any portion or portions of the site of works, whether the works to be 
executed thereof be commenced or in progress or temporarily suspended or 
completed and to employ thereon agents and workmen other than the contractor or 
his men in the execution of matters not included in the contract. 
The Contractor shall not obstruct such agents and workmen, and without extra 
charge and without relief from any liabilities or responsibility, or such allowance 
provide them free access to the work and to such facilities as in the judgment of the 
Engineer-in- Charge may be reasonably required. 

29. Supplementary Specification 
Whenever reference is made in these documents to certain special specifications, 
the reference shall be construed to include all subsequent amendments, changes or  
additions that are published and in effect at the date of signing of this contract. 
The department reserves the right to issue additional conditions, specification etc. if 
necessary which will be incorporated with tender documents already sold to 
tenderers for the purpose of this work. 

 
30. Land for Contractor’s Establishment 

For the purpose of constructing Contractor’s Store yard, godowns, site office and 
ancillaries, he may utilize portion of the land belonging to the Employer at  such 
location as would not interfere with the execution of works. For all these, the 
Contractor shall have to obtain the requisite permission of the Engineer-in-Charge. 
The Contractor shall for this purpose submit to the Engineer-in-Charge for his 
approval a plan of the proposed layouts for the site facilities. The Engineer-in-
Charge reserve the right to alter and modify the Contractor’s proposals as he may 
deem fit. In case sufficient land is not available with the Employer, the Contractor 
will have to arrange for private land  of his cost to meet his requirements. 
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31. First-Aid Facilities 
The Contractor shall provide at his own cost for medical attention to be promptly 
available when necessary. He shall for this purpose provide a number of  First-Aid 
stations at suitable location within easy reach of the workmen and other staff 
engaged in the Works. Each First-Aid station shall be properly equipped and will 
remain in charge of a suitably qualified person. The Contractor shall also provide for 
transport of serious case to the nearest hospital. All these arrangements shall be to 
the approval of  the Engineer-in-Charge. 

 
The Contractor shall provide, to the satisfaction of Govt. or Local Authority 
concerned, adequate medical attendance for his employees and labours. 

32. Fire Fighting Arrangement 
The Contractor shall provide at his own cost suitable arrangement for fire fighting. 
For this purpose he shall provide requisite number of Fire Extinguishers and 
adequate number of buckets, some of which are to be always filled with sand and 
some with  water. These equipments shall be provided at suitable prominent and 
easily accessible places and shall be properly maintained. 

33. Construction Records 
The Contractor shall keep and supply to the Engineer-in-Charge the up-to-date 
records of the dimensions and positions of all permanent works (showing therein 
any approved deviation between the drawing and the work as actually executed). 
The information available from the records must be adequate and complete to 
enable preparation of completion drawing by the Contractor at his own cost from 
these records. 

34. Satisfactory completion of various items 
The various items of the sub-work are to constitute the whole work complete in 
every respect as per satisfaction of the Engineer-in-Charge. Each sub-work will be 
considered as complete when it is completed as per drawing & specifications, as per 
standards, as a successful component part of the whole work. 

35. Reports and Returns 
The Contractor shall maintain at Site daily records of progress with regard to the 
works carried out, labour engaged and construction equipment deployed. These will 
form the basis of preparing periodic reports and returns as may be required by the 
Engineer-in- Charge and in the manner as directed by him. 

36. Terms & Stages of Payment 
As stipulated in Price Schedule / Price Break-up showing mode of payment. 

 
37. Insurance of works, etc. 

Without limiting his obligations and responsibilities, the Contractor shall insure in 
the names of the Employer and the Contractor against all loss or damage from 
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whatever cause arising for which he is responsible under the terms of the contract 
and in such manner that the employer and Contractor are covered for the period of 
execution as well as during the period of Maintenance for loss or damage arising 
from a cause, and for any loss or damage occasioned by the Contractor in the course 
of any operations carried out by him for the purpose of complying with his 
obligations as follows: 

 
(a) The works for the time being executed to the estimated current contract value  
thereof together with the cost of materials. 
(b) All equipments, plants etc. brought on to the site by the Contractor and the 
replacement value of the same. These shall include materials belonging to the 
Employer but issued to or intended to be issued to the Contractor for use in the 
work, if any. 
 

Such insurance as mentioned in para (a) and (b) above shall be effected with an insurer 
and in terms approved by the Employer. The Contractor shall bear the cost of all such 
insurance and whenever required, produce to the Engineer-in-Charge or his 
representative the policy or policies of Insurance and the receipts for payment of the 
current premiums. 
 

38. Damage to Persons and Property 
The Contractor shall, except; if an so far as the contract provides otherwise, 

indemnify the Employer against all losses and claims in respect of injuries or 
damage to any person or materials or physical damage to any property 
whatsoever which may arise out of or inconsequence of the execution and 
maintenance of the works and against all claims, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any 
compensation or damages for or with respect to: 

(a) The Permanent use or occupation of land by the works or any part thereof. 
(b) The right of the employer to execute the works or any part thereof on over, under, 

in  or through any land. 
(c) Injuries or damage to persons or property, which are the unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
(d) Injuries or damage to persons or property resulting from any act or neglect of the 

Contractor, his agents, servants or other contractors, not being employed by the 
Contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the Contractor, his servants or agents such part of 
the compensation as may be just and equitable having regard to the extent of the 



Page 33 of 84  

responsibility of the Employer, his servants or agents or other contractors for the 
damage or injury. 

39. Accidents or Injury to Workmen: 
The Employer shall not be liable for or in respect of any damages or compensation 
payable at law in respect or inconsequence of any accident or injury to any workman 
or other, person in the employment of the Contractor or any sub-contractor, have 
and except any accident or injury resulting from any act or default of the employer, 
his agents, or servants. The Contractor shall indemnify and keep indemnified the 
Employer against all such damages and compensation, save and except as aforesaid 
and against all claims, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto. 

40. Insurance against Accident etc. to Workmen: 
The Contractor at his cost shall insure against all liabilities as indicated in clause 38, 
40 and 42 with an insurer, and shall continue such insurance during the whole of 
the time that any person is employed by him on the works and shall, when required, 
produce to the Engineer-in-Charge or his representative such policy of insurance 
and the receipts 
forpaymentofthecurrentpremium.Providedalwaysthat,inrespectofanypersons 
employed by any sub-contractor, the Contractor’s obligation to insure as aforesaid 
under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that the Employer is 
indemnified under the policy, but the Contractor shall require such sub-contractor 
to produce to the Engineer-in-Charge when required, such policy of insurance and 
the receipt for the payment of the current premium. 

41. Notification to Insurer: 
It shall be the duty of the Contractor to notify the insurers under any of the 
insurances referred in any matter or count which by the terms of such insurances 
are required to be notified and the Contractor shall indemnify and keep 
indemnified the Employer against all losses, claims, demands, proceedings, costs, 
charges and expenses whatsoever arising out of or resulting from any default by 
him in complying with the requirements of this sub-clause whether as a result of 
the avoidance of such insurance or otherwise. 

42. All Insurance at Contractor’s Cost: 
The insurances referred to in this Tender document shall be entirely at the cost and 
expense of the Contractor. 

43. Remedy on Contractor’s Failure to Insure: 
If the Contractor` shall fail to effect and keep in force the insurances referred to 
Clauses hereto, or any other insurance which he may be required to effect under the 
terms of the Contract, then and in any such case the Employer may effect and keep 
in force any such insurance and pay such premium or premium or premiums as 
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may be necessary for that purpose and from time to time and deduct double the 
amount so paid by the Employer  as aforesaid from any monies due or which may 
become due to the Contractor, or recover the same as a debt due from the 
Contractor. 

44. Idle Labour 
No claim for idle labour would be entertained under any circumstances. 

45. Inspection Facilities 
The Contractor shall provide necessary facilities for inspection of work for quality 
control by the Engineer and for the purpose of carrying his instructions as may be 
recorded in writing in site Order Book. 

46. Testing & Testing Equipment 
Testing of materials to be used in the permanent work or of the quality of finished 
items, shall have to be done from approved laboratory at the expense of the 
Contractor. 
Should the E.I.C. consider it necessary to satisfy himself as to quality of work, the 
Contractor shall offer sample of work done as necessary, pull down reasonable part 
of the work required for such inspection and testing. The Contractor shall bear the 
cost of pulling down and shall make good the same at his own cost and to the full 
satisfaction of the 
E.I.C. without any extra cost. 

The Contractor shall provide at his own cost necessary equipments for such 
testing which by nature of work may have to be done at work site. These include 
sufficient number of slump cones, standard 150 mm metal cube moulds, Cube 
crushing test machine, set of I.S. sieves, weighing balances, graduated measuring 
cylinders, equipment for in-situ density test, holding detector, thermometers and 
any other miscellaneous equipment that may be required by the Engineer-in-
Charge. The Contractor shall also provide at his cost facilities for curing of concrete 
cubes for testing purpose and he shall afford at his own cost necessary facilities in 
providing requisite materials and assistance that may be required by EIC including 
transportation charges to laboratory. 

47. LabourAct 
The Contractor should obtain the license under the provision of the Contract 
Labour (Regulation and Abolition) Act 1970 and the Contract Labour (Regulation 
and Abolition) General rules, 1971 including the provisions of amendments made 
there under of the same. 

48. LocalEmployment 
No labour should be imported from any district other than where work is to be 
executed without prior consent of the Executive Engineer. Imported labor can only 
be engaged with permission of the Executive Engineer when the exigency or 
progress of work so demands and sufficient local labours are not available. For 
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importing special class of labor for any specialized work no extra cost will be paid to 
the contractor. 

 
49. Import License and Imported Equipments 

Use of any imported equipment for the work is not envisaged. However, if it 
becomes absolutely necessary, requisite Foreign Exchange and import license shall 
have to be arranged for by the contracting contractor independently and NKDA will 
not take any responsibility in this regard. A certificate stating the necessary of the 
particular materials for the work entrusted to the Contractor may be issued at its 
discretion by NKDA on request. Delay in getting any materials will not be 
entertained for extension of time limit of contract. 

50. Water Supply, Sanitation &Power 
The Contractor shall have to make his own arrangement for supply of electrical 
power and water at all stages of execution of work. Arrangement for obtaining 
water for the work as well as for the labourers and sanitation facilities for labourers 
shall have to be made by the Contractor at his cost. The quality of water shall be 
conducive for construction works in terms of soluble, insoluble materials and 
chloride content. The cost of erection/installation for obtaining either electricity or 
water from N.T.E.S.C.L or Municipality or any other contractor shall have to borne 
by the Contractor for which no extra claim can be placed before NKDA. However, 
NKDA may provide power and water if the same is available at site. If the contractor 
draws power and water from NKDA’s point then he is required to pay the prevailing 
charges for power and water connection and usage. 

But supply of power and water should not be considered as the 
responsibility of NKDA. Nevertheless electrical power from NKDA’s point may not 
be continuously available due to various reasons including load shedding. In that 
case water supply from NKDA’s point will also stop and the Contractor will make 
his own arrangement for water and power through generator at his cost. 

51. Storage and Safety of Equipments 
The equipment at site shall have to be stored in waterproof shed with proper 
security arrangement made by the contractor. The Contractor shall insure at his 
cost all the  equipment against pilferage and breakage at site during storage and 
erection under their custody till the work is completed and handed over to the 
Employer. 

52. Language for Correspondences 
All written materials and correspondence in connection with the contract shall be 
in English. 

52. Contractor’s Local Address 
The Contractor shall furnish the postal address of his site Office. Any notice or 
instruction to be given to the Contractor under the terms of contract shall be deemed 
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to have been served if it has been delivered to his authorized agent or representative 
of site or sent by registered letter to the site office or to the address. 

 
53. Recoveries 

Any recovery from the Contractor advised by the Employer/Government shall be 
recovered from any bill or money retained from this contract. 

 
54. Reduced Rates 

Reduced rates as decided by the E.I.C. shall be allowed for the works, which in the 
opinion of the E.I.C. are not done in strict conformity with specification and 
schedule of works but are acceptable. Works which are not in conformity with the 
specification and not acceptable in the opinion of E.I.C. will not be paid for and the 
cost of rectification  or dismantling of such unacceptable work will have to be fully 
and solely borne by the Contractor. 

 
55. Maintenance: Guarantee Period 

Before final acceptance, all items of work shall be completed, ready to operate and in 
a cleaned condition. All debris, unused material and temporary structures shall be 
removed from the site of work. Tools and construction machinery (except which is 
needed for repair and adjustment of the work consequent to operational tests) shall 
not remain on  the site. 

All defects or fault or shortcomings, minor or major, which may appear or 
result in any part of the work during defect liability period arising out of defective, 
improper or faulty construction, workmanship or supplies must be rectified and/or 
replaced by the Contractor at his cost. If the Contractor fails to rectify or replace the 
defects in reasonable time, the same will be done by employing other 
contractor/agencies and the relevant expenditure will be realised from the S.D. 
Money. 

 
56. Minimum Wage Act 

The Contractor is required to follow the provisions of Minimum Wage Act. 
 

57. Precedence of Contract Documents 
If any stipulation indicated in any component of contract documents are at variance 
in any respect with those in the other, the decision of the Executive Engineer will 
stand  final and binding. 

58. Time of Completion 
The original work as per offer shall be completed within 6 months from the date of 
issue of work order. The time of completion is firm and final and supersedes any 
other time mentioned elsewhere in any clause(s) of tender document. 
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The period of completion given includes the time required for mobilization and 
testing as well, rectifications, if any, re-testing and completion in all respects to the 
entire satisfaction of the Engineer-in-Charge including the monsoon season. 
The contractor shall scrupulously adhere to the targets/program as envisaged in 
his micro- plan of work program by deploying adequate personnel and construction 
tools and tackles and he shall also supply all materials of his scope of supply in time 
to achieve the targets set out. 
The contractor shall give regular report on category-wise labour and equipment 
deployed along with the progress of work. The progress of work shall be 
proportionate to completion time. 
Time is the essence of this contract and the allotted work must be completed within 
the specified time. Extension of time will be granted except in very exceptional 
circumstances beyond the control. This clause of extension of time will have  
precedence over any other similar clauses if they are at variance with this clause. 
There will be penalty for non-completion of the work in time as indicated else 
where. 

 
59. Action for Non-Compliance 

Failure to comply with above conditions and specifications will result in the 
department taking action at the risk and cost of the contractor. Execution of 
agreement binds the Contractor for complying with requirements of the above 
conditions and specifications without any extra payment on any account. 

 
60. Arbitration 

The relevant clause in WBF 2912 stands deleted. 
 

61. Deduction of Tax 
Deduction of VAT, Income Tax and any other taxes payable as per prevailing tax 
Laws at the prescribed rate at the time of making payment to the Contractor. 

 
62. Typographical Error 

Typographical errors detected or pointed out are subject to corrections by E-I-C. 
Any party on account of such error can derive no benefit. Any Typographical error 
shall immediately be brought to the notice of the authority for rectification. NKDA 
reserves the right to rectify mistake / omissions if detected, at any point of time 
even during execution of work. 

 
63. Completion of Work: 

The work shall be deemed to be completed when all works itemized in the Schedule 
of work and the entire work as per drawing or otherwise undertaken have been 
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completed in all respect including successful testing . 
The Final Bill for the work shall be processed by EIC on completion of work in all 
respect including submission of all test certificates by the Contractor in 
quadruplicate. 

 
 

64. Safety Requirements: 
Contractor shall use safety belts, whenever his workmen work at a high altitude to 
avoid risk of any accident or fall Hard Top Hats to be used by the Contractor’s 
workmen at the places wherever required. 
Necessary Fire Protection arrangements by installing portable fire extinguishers 
on suitable locations at work site and material storage area. The Contractor shall 
also use Safety devices like Welder’s apron, hand gloves, goggles, helmets etc. and 
other accident preventive arrangement at work site as per prevailing safety code. 

 
65. I.E.Act. 

The Contractor is required to comply with the I.E. Act and Rules framed the under. 
He will have to produce to the EIC evidence of possession of Electrical Contractor’s  
license with current validity and also copy of Electrical Supervisor’s Certificate with 
qualification, registration no. etc. in respect of employees involved in electrical 
works. 

 
66. Reduced Rates and  Part Rates: 

A) Reduced Rates: 
 For any improper / inferior grade and quality of material or item of work, in the 

opinion of the Executive Engineer / Assistant Engineer, not found in strict 
compliance and conformity to specifications, but are acceptable, if found 
technically viable the relevant item rates shall be reduced and approved by the 
Tender Accepting Authority, on the basis of analysis, which shall be binding 
to the contractor. 

B) Part Rates: 
 Part rate for items, which are not fully complete as per specification of the 

contract, may be allowed by Engineer-in-Charge in cases if it is found to be 
ensured that the items can be completed as per specification, in following  days, 
by the contractor, following such certificate by the Assistant Engineer in-charge 
of work. Application of this provision is non mandatory and can  only be 
allowed as a special case under approval of the EIC strictly. 

67. Supplementary Works 
During execution of work following supplementary works may crop up, the 
execution of which is binding on the executing contractor as per clause of WBF 
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2912. However no major deviation from the existing drawings or specifications as 
laid in the tender document is allowed unless approved by the E-I-C. The drawings 
as laid hereunder  are purely indicative. The contractor is advised to thoroughly 
inspect the site to assess actual quantity of works to be executed and accordingly 
quote ther ates. 
Supplementary works are categorized as follows: 

 
a) Quantitative increase of item of works as shown in the drawings. 

b) Additional items of work not shown in the drawings or elucidated in the 
specification of works. 

c) Substituted items of works by alternative items. 
The specification of items and rate for (a), (b), and (c) shall be finalized and 

accepted by the Tender Accepting Authority of NKDA as per Current PWD 
Schedule of Rates and payments thereof are to be made as new items on receipt of 
proposal from the contractor provided that the total value of work inclusive of any 
or all the supplementary items as stated above should not exceed 3% of the 
accepted amount. 

Similarly in case of non-execution of certain items or reduction in 
quantities of items as per drawings and specifications laid herein, the amount for 
such non- execution shall be arrived as per current PWD schedule of rate and shall 
be deducted from the lump-sum rates quoted for the respective items/ 
components of the project. 

It should be taken into consideration in connection with the above that in 
cases when such rates are not available from current PWD Schedule of Rates it 
then may be determined from current market rates of materials and labour in 
which usual profit (nor more than 10% on the basis price) percentage will be 
extended. 
However for any tit-bit work where there is no major deviation from the 
departmental drawing the above clause may not be applicable and such tit-bit 
work shall be executed through negotiation and mutual agreement by both the 
bidder andE-I-C. 

68. Accepting Authority. 
Not withstanding to what has been stated elsewhere, any item of work 

which can be legitimately considered as not stipulated in the ‘Scope of work’ of the 
contract, but becomes necessary as a reasonably contingent during actual 
execution of the  work, it will have to be done by the contractor as and when 
directed by the Executive Engineer (EE) or the Assistant Engineer(AE). 

69. Progress Photographs: 
The Contractor shall at his own cost and expenses, arrange to take periodic  

still digital photographs to show the progress of work or interesting features 
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thereof. The time and the position wherefrom a photograph is to be taken would 
be as per direction of the Engineer-in-Charge or his Representative. Colored 
prints of each of these still Photographs to an enlarged size of about 25 cm x 15 
cm shall be supplied to the Engineer-in-Charge in albums by the Contractor at his 
cost and these shall become the property of the Employer. Each photograph shall 
be suitably captioned with the date of the photograph, location and other relevant 
particulars. 

The Contractor in C.D shall submit soft copy of photographs showing 
monthly progress, stages of work with dates to EIC. Any circulation of these 
photographs to any other source other than NKDA shall be treated as breach of 
security and shall make them liable for prosecution and consequences. 

Restrictions to photography or security restrictions that may be applicable 
to any particular area must be carefully and rigidly observed. The number of hard 
photographs (each consisting of two prints) for the complete works is not 
expected to exceed 25 (twenty-five). 

70. Force Majeure 
The progress of work as defined as Clause 16 of WBF 2912 can get hampered due to 
natural calamities as for example storm, earthquake etc. and for many other reasons 
beyond the control of the authority for which the contractor shall have no 
claim to the authority nor the authority shall be bound to make any payment towards 
compensation of losses due to such reasons, to the contractor. However, the 
contractor on the aforesaid ground and of his / their having been unavoidably 
hindered in its execution may appeal for time extension if so desired subject to 
approval by Engineer-in-Charge. 

 

71. Security Deposit 

Retention money towards performance Security amounting to 8% (eight percent) of 
the value of the work shall be deducted from the running account bill of the tenderer 
as per prevailing order. No interest will be paid on the money retained for Security 
Deposit. Notwithstanding anything as mentioned in Clause 13 of WBF 2912, the 
security deposit for the entire work (including the original work and 05 years 
operation and maintenance) i.e. 10% of the total value of the work will be released in 
05(five) equal installments after completion of each year of successful maintenance 
of the plant and project. The lump sum rate quoted for five years maintenance should 
be at least 10% of the total value of the work. 
 

72. Special Security Deposit (S.S.D) 
Special Security Deposit amounting to Rs. 20,00,000.00 (Rupees twenty lakhs only) 
will have to deposited by the selected Agency  at the time of execution of agreement, 
which shall be retained by the Authority till the Maintenance  Period (05 years) is 
over. The Special Security Deposit will be released without any interest in 05 equal 
installments [i.e. after every 01 (one) year], subject to successful periodic 
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comprehensive maintenance of the Solar PV plant. The Special Security Deposit will 
have to be submitted through only Demand Draft or Banker’s Cheque in favour of 
New Town Kolkata Development Authority, payable at Kolkata.  
 

 

 

 

 

Executive Engineer – I 

New Town Kolkata Development Authority 
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SECTION – C 

TECHNICAL SPECIFICATIONS AND INFORMATION 

 
Civil and Structural Works 

 
1.0 Civil & Structural Works for: 

 

(a) Site Survey by Total Station 
(b) Conformatory Boring 
(c) Pile Foundation with RCC Columns 
(d) Module Mounting Structure (MMS) and Maintenance Pathway 
(e) Landscaping and Fencing 
(f) Water Sourcing &Plumbing for Module Cleaning Arrangement 

 
1.1 Application of specification and item of  work: 

 
1.1.1. This specification forms part of the contract and shall be read in conjunction with 

other documents forming the  contract. 
 

The rates for all items, unless specifically stated otherwise in the contract, must 
cover the cost of all materials, all taxes & duties in vogue, labour, tools, machinery, 
plant, scaffolding staging, shoring, props, bamboos, ropes, templates, pegs, and all 
appliances and operations whatever necessary for efficient execution and 
completion of the work including Operation and Maintenance work. 

 
1.1.2. All works are to be executed in accordance with descriptions in the schedule of 

works along with the specifications, terms, conditions provided elsewhere in the 
tender documents. 

 
1.1.3. Item and manner of works and their details, which are not covered by this 

specification, shall be carried out as per those of P.W. Department, Govt. of West 
Bengal, Presidency Circle and relevantI.S.S. 

 
1.1.4. The overall outline of works to be done by the contractor and the details have 

been mentioned in the schedule of works and in the specification, drawing 
elsewhere in the tender documents. Each scheduled item has to be carried out and 
completed by the contractor at the accepted rate covering the full extent outline in 
the schedule and specification and not withstanding any omission in mentioning 
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of supply and execution of such component of works except in special case 
specifically mentioned. Items indicated in the schedule are exhaustive. Yet if there 
be any short fall felt by the tenderer he may include the same while quoting his 
rate so as to make the item complete in all respect for successful operation of 
theplant. 

 
The contractor’s works shall be guided by the total requirement briefly outlined 

and shall include additional works other than those component of works 
mentioned in the schedule to complete the work. The tenderer or the contractor 
has to completely execute the full requirements ensuring performance guarantee 
of each component    of the works, equipment and machinery so that all the 
individual components are  brought up to the optimum condition for sustained 
and satisfactory operation individually andcollectively. 

 
1.2 Setting out and leveling: 

The contractor is to set out and level the works, and will be responsible for the 
accuracy of the same; he is to provide all instruments and proper qualified staff 
required for checking the contractor’s work. 

 
1.3 SafetyCode: 

The contractor shall take adequate precaution to provide complete safety for 
prevention of accidents on the site. 

 
1.4 Keeping works free from water: 

The contractor shall provide and maintain at his own cost, electrically or other 
power driven pumps and other plant and equipment to keep the site and 
foundation pits and trenches free from water and continue to do so till the site is 
handed over to the complete satisfaction of E.I.C. 

 
1.5 Clear Site: 

The site during the execution of works should have sober and tidy appearance 
with everything necessary for the work neatly and systematically arranged. 

The contractor at his own cost, shall clear the site of all trees, roots and 
obstructions. Where excavation is required, that should be done strictly upto the 
required level. Any surplus earth should be spread over the low lands or used in 
earth filling works for development of site. 

After the completion of the work, the entire site shall be cleared 
satisfactorily with (a) all pits, diggings and trenches properly filled up (b) all 
surfaces adequately dressed (c) all surplus materials, sheds, tents and all other 
ancillaries removed from the site at his own cost. 
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1.6 Bench Marks and Ground WaterGauges: 

The contractor shall establish and protect surveyor’s benchmarks and base line 
marks from damage or movement during work at his cost. 

 
1.7 Inspection: 

The contractor shall inspect the site of work and ascertain site conditions and 
the nature of soil to be excavated. 

 
1.8 Contractor’s Staff: 

The contractor must provide at all times efficient staff of trustworthy, skillful 
and experienced assistants capable of carrying out the work in accordance with 
the drawings and specifications and to correct levels. 

1.9 Measurement of Work: 
The CONTRACTOR shall be available at site at all reasonable times to take 
joint measurement of work done for the purpose of payment and shall also 
provide without any extra charges, the necessary measuring instruments 
and men. 

 
1.10 List of I.S. Code of Practices & IS Publications: 

A list of few important Indian Standard (latest edition) is given which does 
not  cover all the relevant sides of practices. 

 
Wherever reference towards the Indian standards mentioned below or 

otherwise appears in the specification, it shall be taken as reference to the 
latest version of the standard. 

 
SL.NO. IS NO. DESCRIPTION 

1. General  IS-1200  (Part-I to Measurement  of  Building  Works,  method  materials  &details  of 
 28) construction. 

2. Cement Ordinary, Rapid hardening & low heat Portland 
 IS-269 : 1989 Cement – 33 Grade 

3. IS-8112 : 1989 Ordinary, Rapid hardening & low heat Portland 
  Cement – 43 Grade 

4. IS-12269 : 1987 Ordinary, Rapid hardening & low heat Portland 
  Cement – 53 Grade 

5. IS-1489(Part-I & 2) : 1991 Portland Pozzlona Cement. 



Page 45 of 84  

6. SandIS-1542 Sand for plaster 

7. IS:2116-1980 Sand for masonry mortars 

8. Aggregates Aggregates course and fine from natural sources for concrete. 
 IS:383-1970  

9. Aggregates Aggregates for use in Mass Concrete Natural and 
 IS:515-1959 manufactured. 

10. Bricks Common Burnt clay building bricks. 
 IS: 1077-1992  

11. IS:2212-1991 Code of practice for brick work. 

12. Soil Classification & Identification of Soil for General 
 IS:1489-1970 Engineering purpose. 

13. Concrete Code   of   Practice   for   plain   &   reinforced   concrete (3rd 
 IS-456 : 2000 revision) with Amendment No.2. 

14. IS-455 :1989 Portland slag cement. 

15. IS:2250-1981 Preparation & use of masonry mortar. 

16. IS-6452   :1989 High Alumina Cement for structural use. 

17. IS-8041   :1990 Rapid hardening Portland cement. 

18. IS:3370 Part-I/1965-Code of  Practice for concrete structures for    the 
  storage of Liquids-General requirements. 

19. IS-3370 Part-II/1965 – Code of Practice for concrete structures for the 
  storage of reinforced concrete structures. 

20. Test Sampling & Analysis of concrete. 
 IS-1199 : 1959  

21. IS-8142 : 1976 Tests for setting time of concrete. 
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22. IS-516 : 1959 Tests for strength of concrete. 

23. IS-9013 : 1978 Tests for compressive strength. 

24. IS-4031 Tests for cement. 

25.a) Steel : Iron Work High yield strength deformed bar (Grade Fe 415). 
 IS-1786 : 1985  

b) IS-1786 : 1985 Tor steel reinforcement. 

c) IS-2751 : 1966 Welding of reinforcement. 

26. IS-2502 : 1963 Bending & fixing of bars for concrete reinforcement. 

27. IS-9077 : 1979 Corrosion protection of steel reinforcement in R.C.C. 
  structure. 

28. IS-2062 : 1992 Structural steel. 

29. IS-2062 (Grade-A) Low Carbon structural steel. 

30. IS-800 : 2007 Use of structural steel in general building construction. 

31. IS-808 : 1989 Rolled Steel Beams, Channels and angles. 

32. IS-1038 : 1983 Steel doors, windows & Ventilators. 

33. IS-7452  : 1990 Hot rolled steel section for doors, windows and ventilators. 

34. IS-4021  : 1995 Timber door window and ventilator frames. 

35. IS-1003  : 1991 Timber paneled and glazed door shutters. 

36 IS-2202   :1991 Wooden flush door shutters.(Solid core type). 

37. IS-2571   :1970 Laying insitu cement concrete flooring. 

38. IS-7198  :1974 Damp proofing using bitumen mastic. 

39. IS-1230  : 1979 CI Rain Water Pipes & Fittings. 
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40. IS-2114   : 1984 Laying in situ tettazzo floor finish. 

41. IS-1609  : 1991 Laying Damp Proof treatment using bituminous felt. 

42. IS-1322  : 1993 Bitumen felt for water proofing and damp proofing. 

43. IS-6494  :1988 Water proofing of under-ground water reservoir and 
  swimming pools. 

44. IS-3067  :1988 General  design  details  and preparatory work  for damp proofing 
  and water proofing of building. 

45. IS-4082  :1996 Stacking of storage of constructional materials at site- 
  recommendation. 

46. IS-816 : 1991 Use ofmetalarc welding forgeneralconstructionin mild 
  steel. 

47. IS-822 : 1970 Procedure for inspection of welds. 

48. IS-814 : 1991 Electrodes for manual metal arc welding. 

49. IS-1052  : 1983 Specification for Collapsible Gate. 

50. IS-1868 : 1983 Code  of  practice  for   Fabrication   of   Aluminum   Door  & 
  Window 

51. SP – 34 Hand book of Conc. Reinf & detailing 

52. SP – 23 Hand book of Conc. Mix design 

53. SP – 35 (S & P) Hand book on Water Supply & Sanitary works. 

54. 

55. 

I RC – SP – 63 

IS-2911:2010 

Guide line for use of interlocking concrete Block pavement. 

Piling Work (RCC) 

 
 
1.11 Discrepancies and Clarification in the Drawings 
Immediately after making formal agreement the contractor should thoroughly peruse all 
drawings related to the work and should point out discrepancies, inadequacies or 
clarifications in such drawings and specifications required if any within 7(Seven) days. All 
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attempts will be made from this end to rectify or clarify the same at the earliest after due 
consultation with the consultant. However progress of work should not get hampered or 
delayed under any circumstances due to any discrepancy/ inadequacy/clarification/ 
rectification in the drawings supplied. 
 
2. APPROVAL OFMATERIALS: 
 
2.1 Sample of materials in sufficiently large quantity with descriptive data thereof shall 
be furnished by the contractor to the Engineer-in-charge well before the collection  of such 
materials and equipments so as to permit inspection, testing and approval. The sample 
shall be properly marked to show the name of the materials, name of manufacturer, place 
of origin and item for which it is to be used. After approval, the sample shall be available for 
inspection at alltime. 
 
2.2 Galvanized Structural steel materials, RCC/PVC pipes and C.I. pipes, all types of 
valves and other appurtenant to be supplied by the contractor shall conform to the 
requisite I.S. specification properly tested and duly certified. Those are to be approved by 
the Engineer-in-charge beforeuse. 
3. MATERIALS: 
3.1 StoneChips: 
These should be obtainable by the contractor from Chandil / Pakur, well graded 
conforming to the standard specifications of P.W.D. and approved by the Engineer- in-
charge. 
 
3.2 Sand: 
Sand for construction purpose shall have to be collected either from Simlagar or river bed 
of Damodar / Mayurakshi / Kangsabati or Ajoy and should be coarse, cleaned,  screaned  
and  washed  &  of  quality  conforming  to  the  standard  specificationor 
P.W.D. / this Directorate and also to be approved by the Engineer-in-charge. 
 
3.3 Brick: 
Bricks shall be of first class quality, well burnt in kiln, sound hard, true to shape and of the 
standard dimensions, and to be got approved by the Engineer-in- charge before use. 
 
3.4 Pipes, specials, valves, penstocks, equipments / instruments etc.: 
All Pipes, specials, valves, channel shutters, pen-stocks, instruments, weighing machines, 
R.S. joist, hoists, air blowers etc. should conform to relevant I.S. specification, bear I.S.I. 
certificate mark, where applicable, and as regards their make, the LIST OF 
MANUFACTURERS! Mentioned in Annexure enclosed with the tender document, shall have 



Page 49 of 84  

to be strictly followed. 
 
4. EXCAVATION AND FILLING: 
 
4.1 Excavations necessary for the works may require digging and penetration through 
any soil or strata, removal of stems and roots of tress, breaking and removal of old 
structures, dewatering from all sources e.g. rain, seepage, leakage, subsoil water etc. 
protecting the trench and well pit and adjoining structures and service lines, by timbering, 
shoring, propping, sheet piling etc. Excavation shall be done only upto the required level 
and all extra depth of excavation, if made, has to be filled in with materials and manners 
approved by the Engineer-in-charge. 
 
4.2 All excavated materials must be carefully deposited in spoil bank allowing the access 
to workers and plant machinery. The toe of the spoil bank shall be set at sufficient distance 
and should not be less than 3 to 4 times the depth of excavation. If so ordered by the 
Engineer-in-charge, the excavated materials have to be carried away and placed within a 
lead of 75 mtr. Such quantity of extra materials as may be required, shall be brought back 
to back-fill the trench with proper consolidation in layers of 500 mm thickness, properly 
rammed. Flooding of trench pit during back filling may be resorted to if so directed by the 
Engineer-in-charge. If required filling in low land, ditches etc. with good earth arrange by 
contractor in layers not exceeding 500 mm including breaking clods and consolidating the 
same by ramming and dressing up to be done by carried earth. 
 
4.3 Contractor must make good at his own cost, all damages or settlements sustained by 
any structure founded on the trench or adjacent to the trench. 
 
4.4 All excavated materials will remain the property of the Government and the 
contractor shall be responsible for their custody till the completion of the works or taking 
over by the Department. 
 
4.5 Fill below the pipe trenches, inside building below the floor etc. shall have to be done 
with sand free from any foreign material. 
 
4.6 In case of over-excavation below the stipulated depth the space between the 
foundation bottom and over-excavated area shall be filled up with silver sand consolidated by 
watering and vibrating. Where such consolidation is not achievable, the depth of excavation 
shall be filled with plain cement concrete of mix 1:4:8. The cost in both the cases shall have 
to be borne by the Contractor. 
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4.7 All materials obtained from any excavation required to be carried out under this 
contract will be utilized by the contractor for spreading over the land uniformly at hiscost. 
 
4.8 Sand filling: 
The sand fills as shown in the drawings beneath the foundations should constitute medium 
to coarse grained sand in layers of 300mm in saturated condition and compacted properly 
up to the founding depths. The sand fill should achieve 90 %( minimum) of its maximum 
dry density at each layer at site. 
 
 
5. MAT CONCRETE OR FOUNDATIONCONCRETE: 
 
5.1 Mat concrete is to be provided beneath all column footings of module foundation and 
control room. 
 
5.2 150 mm thick nominal mix M-15 concrete with 20 mm down Stone chips shall be 
provided below R.C. foundations and structures over a layer of Polythene Sheet as 
approved by Engineer-in-Charge. 
 
5.3 Foundations for brick work below plinth shall have 100 mm thick mat concrete of 
grade M-15 (nominal mix) with 20mm Stone chips over a layer of Polythene Sheet as 
approved by Engineer-in-charge. 

5.4 All Mat concrete stated above shall be provided over at least 150 mm thick 
consolidated medium yellow sand. 
 
6. BRICKMASONRY: 
 
6.1 Brick work shall be laid in English bond with mortar  in  proportion  4:1 unless 
otherwise specified. Brick work shall always be carried up regularly in plumb and true to 
plan and lines, in level along the entire length. No brick work shall be carried up more than 
one scaffolding height of 1 .5 metre in the stage. Bricks are to be well soaked with water 
before use and brick work shall be kept clean and joints raked out for subsequent pointing 
or plastering. 
 
6.2 Brick work in foundation and superstructure not in contact with water, shall be 
provided with 20 mm and 15 mm thick plaster to rough and fair faces respectively with 
cement sand mortor in 1:6 proportion. Brick work in contact with water shall be in cement 
sand mortar 1:4 20 mm thick with water proofing compound as per specification including 
1.5 mm thick cement punning in the water contact face, 15 mm thick plastering in 1:6 
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cement sand mortar in the outer face shall be provided. “Cement Brick” will mean brick 
work in cement sand mortar in proportion as mentioned above. 
 
7. R.C.C.WORKS: 
 
The R.C.C. works are generally to be conducted on the concept of design mix shall be as per 
specification of I.S. codes, and stated elsewhere in the specification and schedule of this 
work along with Drawings provided. 
 
7.1 Mixing and Laying: 
All concrete shall be mixed in Mechanical mixer/batching plant (as required) and all 
concrete work in foundation, sub-structure etc. shall be properly vibrated with the help of 
mechanical vibrator as per direction of Engineer-in-charge. 
 
7.2 Mortar and Concrete: 
Contractors are particularly warned against the use of inferior materials (to that specified 
or approved) at site or use of incorrect proportion of different materials in the makeup of 
concrete or mortar. Detection of any such practice will lead to rejection of all such works 
and imposition of penalty, Engineer-in-charge has the right to reject any mortar or concrete 
which does not conform to the specification. Cube test for concrete are to be done as per I.S. 
code at the cost of thec ontractor. 
 
7.3 The water cement ratio is to be determined by proper slump test or as per provision of 
relevant I.S. In case of slump test the slump cones 30 cm. High 20 cm. Dia. at bottom and 10 
cm. At top are to be kept at site at the cost of the contractor. 

 
7.4 Finishing: 
If the surface of the concrete is found uneven or spongy in the appearance, the contractor 
will have to rectify or reconstruct at his own cost. 
 
7.5 All R.C.C. work in wall, column, beam, roof, foundation etc., not forming part of water 
retaining structure shall be done in M20 grade concrete as per I.S:456-2000 with cement 
content not less than 350 kg/cu.m. of concrete. Plasticizer @ 0.2%  by weight of cement 
shall be used. The water cement ratio should not exceed 0.45.For pile and pile cap grade of 
concrete shall be M25 as per IS456:2000. 
 
7.6 The concrete shall be cured as perI.S:456-2000. 

 
 

7.7 Cement and Aggregate: 
7.7.1. Cement shall conform to relevant I.S., grade OPC-53. Cement tests shall have to be 

carried out at contractor’s expenses as and when directed. The contractor shall 
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make arrangement with necessary equipment to carry out crushing strength of 150 
cm. Cube concrete block for 7 day’s & 28 days of proper curing. Testing procedure, 
sample size shall be in accordance with relevantI.S. 

 
7.7.2. Aggregate: 
The fine course aggregates shall conform to relevant I.S. Stone chips and sand for 
construction work shall have to be supplied as per clause 3.1 and 3.2 respectively 
mentioned in this specification for Civil Engineering Works. 
 
7.8 Concrete shall be sampled, analyzed tested in accordance with I.S. as furnished in the 
list. 
 
7.9 Joints in Concrete Structure: 
Type of joints, spacing of joints, use of all jointing materials and other features pertaining to 
the provision of movement joints in liquid-retaining structures shall  be as per relevantI.S. 
 
7.10 Water Tightness: 
All the earth retaining structures and under ground floor must be made completely water 
tight as per relevant I.S specifications. For porous concrete resulting in leakage, this is to 
rendered good by cement slurry grouting at the cost of the contractor. 
 
7.11 Reinforcement of R.C.C. Works: 
 
7.12 The M.S. work should include cutting to sizes, bending, hooking and fabricating 
including the supply of B.W.G. wire, and all other works according to specification, drawing 
or otherwise. 
7.13 The M.S. reinforcement rods if to be procured by the tenderer shall be HYSD bars 
(Fe-115) as per relevant I.S. Code. The contractor shall intimate the department regarding 
the quantity of steel to be procured by him in the works and the same may be supplied at 
the agreed rate specified in General terms and conditions. 
 
7.14 The following clear cover to main reinforcement shall be maintained. 
a) Water retaining face : As per relevant IS Code 
b) Other than water retaining ace : As per relevant IS Code  
c) Column, Pedestal Foundation and Pile  : As per relevant IS Code 
 
7.15 The Lap length of reinforcement shall be provided as given below:  
As per relevant IS Code. 
 
7.16 Following Development length/Anchorage length shall be provided. 
 

ConcreteGrade M15 M20 
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DevelopmentLength : As per relevant IS Code 
 

Anchorage as per I.S. –456 
 
 
7.17 The reinforcement work will include cutting to sizes, bending, hooking binding  with 14 to 
18 S.W.G. soft pliable wire etc. as per P.W.D. schedule. The work shall also be inclusive of 
stirrups, distributors, binders etc. 
 
7.18 Chases, Holes, Recesses & Inserts: 

All Chases, holes, recesses for foundation bolts, various services and other 
requirements shall be as per approved drawing or as directed. The contractor shall 
fix all necessary inserts in concrete for embedding and support of hangers for pipes 
and cables. Necessary ducts are to be provided by the contractor. For any inserts 
sufficient space shall be kept for jointing/dismantling to facilate installation and 
maintenance. 

 
7.19 Embedding of C.I./M.S. Fittings: 

The C.I./M.S. fittings to be embedded shall be thoroughly cleaned and tar coating,  if 
any, shall be removed completely. Such type of fitting having puddle at one end shall 
be placed at the center of concrete section, plumbed, aligned and leveled perfectly 
ensuring throw of pipe or fitting to be integration. The surrounding of the fitting to be 
embedded shall be provided with diagonal reinforcement in layer/layers. The inside 
and outside shall be projected at least 150mm from the finished faces of  the wall. 

7.20 Special Provisions regarding Ready Mix Concrete(RMC) 
 

The contractor is required to submit original or attested photocopies of challans of 
the RMC product with machine numbered being mandatory. Also with regards to 
testing of cubes for both RMC or nominal mix concrete, the contractor is required to 
set up cube testing machine on his own ,with proper calibration certificate , for testing 
the cubes as per prevailing IS codes. If the contractor is unable to set up cube testing 
machine on his own, as an alternative he is required to undertake cube testing from 
recognized institute, as approved by NKDA. 

 
7.21 Protection of concrete and Water Curing 
 

Immediately after compaction, concrete shall be protected against harmful effect of 
weather, including rain, running water, shocks, vibration, traffic, rapid temperature 
changes and premature dying out. It shall be covered with wetsacking, Hessian or 
other similar absorbent material approved by the Engineer- in-charge soon after the 
initial set, and shall be kept  continuously wet  for  a period of not less than 21 days 
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from the date of placement. Masonry work over   the foundation concrete may be 
started after 48 hours of it’s laying but the curing of concrete shall be continued for 
a minimum period of 21  days. 

 
7.22 Concreting in Extreme Weather: 
 

When depositing concrete in very hot weather, precaution shall be taken so that the 
temperature of wet concrete does not exceed 38 deg. C. while placing. This shall be 
achieved by stacking aggregate under sheds and keeping it moist using cold water 
or crushed or flaked ice if specified and permitted by the Engineer, reducing the 
time between mixing and placing to the  minimum,  cooling formwork by 
sprinkling water on the exterior, starting curing before the concrete dries out and 
restricting concreting, as far as possible, to mornings and evenings. During hot 
weather and rains the concrete shall be covered with tarpaulin and transported and 
placed in the forms and consolidated to final state in as short a time as possible. 
Commencement of concrete pours shall he  avoided  during  heavy rains, storms 
and highwinds. 

 
7.23 Quantum of cube testing 
 

The minimum frequency of cube testing shall be as follows. 2 tests for each set 
of sample which consist of 4 cubes. 

 
Concrete Quantity Number of Samplesets 

Up to 5 cum a day 1 
5 cum to 15 Cum a day 2 
15 cum to 30 cum a day 3 
30 cum to 50 cum a day 4 
More than 50 cum per day 4 + one additional for each50 

Cum or part thereof.  
Three cubes shall be tested on the 7th day and three cubes on the 28th day. 

7.24 Brand Specifications for Cement & Steel 
The contractor is required to adhere to the following brands as specified by competent 

authority of NKDA, for cement and steel. 
 
 
 

Material Specified Brands 
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Cement Ambuja, Ultra-Tech, ACC, Lafarge or anyother approved by 
PWD 

Steel SAIL, TISCON, RINL,SRMB, Elegant or anyother approved 
by PWD 

 

8. SHUTTERING ANDSTAGING: 
 

The formwork shall conform to relevant I.S.S. and shall be 25mm to 30mm thick 
Wooden shuttering without staging in foundation and either made of steel or 9mm  
to 12mm thick approved quality ply board. Surface of shuttering in contact with 
concrete shall be made smooth & at joints rendered smooth. In every case the loss   
of liquid from the concrete. All shuttering form work must be adequately stayed and 
braced to the satisfaction of The Engineer-in-charge for properly supporting the 
concrete during the period of hardening. All form works shall be removed without 
shock or vibration. Before the form work is stripped, concrete surface shall be 
exposed when necessary in order to ascertain that the concrete has set hardened 
sufficiently. 

 
9. Curing and Finishing: 
 

9.1 The joint shall be cleaned off the grey cement slurry with wire/coir brush or trowel to a 
depth of 2 mm to 3 mm and all dust and loose mortar removed. Joints shall then be 
flush pointed with white cement. The floor shall then be kept wet for 7 days. After 
curing the surface shall be washed and finished clean. The finished floor and wall 
shall not sound hollow when tapped with a woodenmallet. 

10. PLASTERING PAINTING & SURFACETREATMENT: 
 
10.1. Cement: 

It should be fresh Portland cement as specified in relevant I.S. Different Types of 
cement shall not be mixed together. In case more than one type of cement is used, a 
record shall be kept showing the location and the types of cement used. 

 
10.2. Sand: 

It shall be hard, durable, clean and free from adherent coatings and organic matter 
and shall not contain the amount of clay, silt and fine dust more than 5% by mass.  It 
shall not also contain any harmful impurities such as iron pyrites, alkalis, silts, coal 
or other organic impurities, mica, shale or similar laminated materials, soft 
fragments, sea shale in such a form or in such quantities as to affect adversely the 
hardening, strength or durability of the mortar. The grading of sand for use in Plaster 
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shall be conforming to I.S. :1542-1977. 
In case the sand is damp at the time of preparation of mortar, its quantity shall be 
increased suitably to allow for bulkage in conforming to I.S. : 2386 (Part-III) 1963. 

 
10.3. Preparation of Mortar: 

The materials shall be at first mixed dry thoroughly in suitable proportion as stated 
in the schedule till uniform colour reaches and then shall be mixed wet adding  water 
slowly and gradually for at least four times to give a uniform paste. The mix as 
prepared shall be used within 30 minutes. Wherever plasticiser is required to use, the 
quantity of water shall be reduced in such a proportion that required consistency 
isachieved. 

10.4. Preparation of Surface: 
The surface of wall shall be brushed, cleaned, washed, watered and wetted with 
water before plastering. All the projections extending more then 13 mm form the 
general face of the masonry should be knocked off so as to maintain thinner plaster 
layer. All the joints in masonry should be raked for a depth of about 20 mm. In case 
of plastering on concrete surfaces, the face should be roughened by chipping of 
about 5 mm. Oily, greasy and efflorescence spots should be removed either by 
brushing, scrapping or both. 

 
10.5. Laying: 

In order to maintain uniform thickness of the plaster, the screeds are formed on the 
prepared wall surface before actual plastering is started. Patches of plaster 15 cm X 
15 cm first of all applied at an interval of about 2 m both horizontally and vertically 
over the surface. The two dots lying in a vertical strip of mortar are formed between 
dots. Then the plastering shall be started from the top and worked towards the 
bottom. The whole surface shall be made flush between the screeds with wooden 
straight edges and rubbed thoroughly with wooden floats. Rounding of corners if 
desired by the Engineer-in-Charge, shall be carried out in one operation. 

 
10.6. Curing: 

The plastered surface shall be kept wet by sprinkling water after 12 hours for atleast 
7 days and shall be protected from rain or sun. 

 
10.7. Thickness: 

Unless otherwise specified or desired by E.I.C., the thickness of plaster shall be as 
follows – 

a) Plumbed Surface ofBrickWork - 15mm. 
b) Rough Surface ofBrick Work - 20mm. 
c) VerticalConcreteSurface - 15mm. 
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10.8. Cement Pointing to Exposed Brick Facing : 

 
10.8.1. Where shown on the approved drawings or specified in schedule of work, exposed 

brick faces shall be cement ruled pointed. The mortar shall be raked out of the joints  
to a depth of 6 m. The dust shall be brushed out of the joints and the wall well-
wetted. The pointing shall be made with cement and sand mixed in prop.1:3. 

 
10.8.2. The joints of the plaster work shall be neatly finished truly vertical and horizontal or as 

directed and the lines be kept wet till the cementing materials have set and become 
hard. If desired after the joints have been cured the whole brick face shall be rubbed 
and polished with fine grade of carborandum stones to the satisfaction of the E.I.C. 
This rate also includes, necessary scaffolding etc., mending, good damages ifany. 

10.9. Surface Finishing: 
The rates of all the items of work under this caption includes, necessary  scaffolding, 
staging, preparing base, removing stains from the floor, skirting, woodwork, glass 
etc. caused through execution of the work etc., and is for the complete works in all 
respects including Rendering the surface of walls and ceiling with plaster of paris 
(thickness not less than 1.5mm.) 

 
11. WaterSupply: - 

 
11.1. Jointing and laying of PVC water supply pipes: 

PVC pipes as per PWD specification and approval will have to be used for carrying 
water and joining thereof. 

 
11.2. Cleaning and disinfecting: 

All storage tanks, water supply fittings and pipes before being put into commission, 
shall be disinfected by the Contractor at his own cost. 

 
12. Landscaping andFencing 
 

As per Specification: As approved by EIC, NKDA. 

 

 
13. MODULES MOUNTINGSTRUCTURE (MMS): 
 

The contractor shall furnish all materials, labor operation, equipment, tools and plant 
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and incidentals necessary and required for the completion of all metal work in 
connection items of metal work as called for in the drawings. The drawing and 
specifications cover the major requirements only. The supplying of additional 
fastenings, accessory features and other items not mentioned specifically herein but 
which are necessary to make a complete installation shall be a part of the contract.  The 
foundations for module mounting structures should be at perfect alignment as shown in 
the drawings. If necessary protection work will have to be done for constructing 
foundations as per drawings andspecifications. 

 
13.1. All Modules shall be mounted on non-corrosive supportingstructures. 

 
13.2. The frame assembly of the array structures shall be made of hot dip Galvanized steel as 

per IS1161-1979. Minimum thickness of galvanization should be at least 120 microns. 
All pipes shall conform to IS: 1161-1979. The contractor is required to produce Dye-Test 
and X-Ray Test certificate for welding fromreputed NABL accredited testing agency. All 
GI Pipes should be of TATA make, All GI Pipes should be cleaned and epoxy/galvanized 
painted at welding junction / joints, post-completion ofwelding. 

 
13.3. All fasteners shall be of Hot Dipped Galvanised Grade 8.8, Nut & Bolts, supporting 

structures including module mounting structures shall have to be adequately protected 
against all climaticcondition. 

13.4. The structure shall facilitate easy replacement of any module and should also facilitate 
easy access of the O&M staff and P&P (Personnel and Protection). The pathway should 
be made as perdrawing. 

13.5. The structure shall facilitate simple mechanical and electrical installation. It shall 
support Solar PV modules at a given orientation, absorb and transfer the mechanical 
loads to the groundproperly. 

 
13.6. The overall design of module mounting structure and the civil foundation works should 

be done according to the basic design and drawing supplied by NKDA (enclosed in 
Annexure). 

 
13.7. APPLICABLE   STANDARDS 

IS-226-1975 - Structural Steel (standard quality) (fifth revision) 
IS-456-1978 - Code of practice for plain and reinforced Concrete (third revision) IS-
696-1972 - Code of practice for general engineering drawings (second revision) IS-
786-1967- (supplement) SI supplement to Indian standard conversion factors and 
conversion tables (firstrevision) 
IS-812-1957 - Glossary of terms relating to welding and cutting of Metals IS-813-
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1961 -   Scheme of symbols for welding 
IS-814- Covered electrodes for metal arc welding of structural steels: 814(part-1)-
1974 part-1 for welding products other than sheets (fourthrevision) 
IS-816-1969 - Code of practice for use of metal arc welding for general onstruction 
in mild steel (first revision) 
IS-817-1966 - Code of practice for training and testing of metal arc welders 
(revision) 
IS-819-1957 - Code of practice for resistance spot welding for light assemblies in 
mild steel 
IS-875-1964 - Code of practice for structural safety of buildings: Loading 
standards(revision) 
IS-919-1963 - Recommendations for limits and fits for engineering (revision) 
IS-961-1975 - Structural steel (high tensile) (second revision) 
IS-962-1967 - Code of practice for architectural and building drawings (first revision) 
IS-1030-1982 - Carbon steel castings for general engineering purposes (second 
revision) 
IS-1148-1973 - Hot-rolled steel rivet bars (up to 40 mm diameter) for structural 
purposes (second revision) 
IS-1149-1982 - High tensile steel rivet bars for structural purposes 
IS-1261-1959 - Code of practice for seam welding in mild steel 
IS-1278-1972 - Filler rods and wires for gas welding (second revision) 
IS-1363-1967 - Black hexagon bolts, nuts and lock nuts (diameter 6 to 39 mm) and 
black hexagon screws (diameter 6 to 24 mm) (first revision) 
IS-1364-1967 - Precision and semi- precision hexagon bolts, screws, nuts and lock 
nuts (diameter range 6 to 39 mm) (first revision) 
IS-1367-1967 - Technical supply conditions for threaded fasteners (first revision) 
IS-1393-1961 - Code of practice for training and testing of oxy-acetylene welders 
IS-1395-1982 - Molybdenum and chromium molybdenum vanadium low alloy 
steel electrodes for metal arc welding (secondrevision) 
IS-1477 - Code of practice for painting for painting of ferrous metals in buildings: 
1477 (part-1) 1971 part-1 pretreatment (first revision) (part-2) 1971 part-2 painting 
IS-1929-1961 - Rivets for general purposes (12 to 48 mm diameter) 
IS-1977-1975 - Structural steel (ordinary quality) (second revision) 
IS-2062-1984 - Weld able structural steels (third revision) 
IS-2155-1962 - Rivets for general purposes (below 12 mm diameter) 
IS-3613-1974 - Acceptance tests for wire-flux combination for submerged-arc 
welding of structural steels (first revision) 
IS-3757-1972 - High-tensile friction grip bolts (first revision) 
IS-4000-1967 - Code of practice for assembly of structural joints using high tensile 
friction grip fasteners 
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IS-5369-1975 - General requirements for plain washers and lock washers (first 
revision) 
IS-5370-1969 - Plain washers with outside diameter 3Xinside diameter 
IS-6419-1971 - Welding rods and bare electrodes for gas shielded arc welding of 
structural steel 
IS-6623-1972 - High tensile friction grip nuts 
IS-6649-1972 - High tensile friction grip washers 
IS-7205-1974 - Safety code for erection of structural steel work 
IS-7215-1974 - Tolerances for fabrication of steel structures 
IS-7280-1974 - Bare wire electrodes for submerged arc welding of structural steels 
IS-8500-1977 - Weld able structural steel (medium and high strength qualities) 

 
13.8. SHOP   DRAWINGS 
Includes: 
13.8.1. Shop drawings for 3-Dframes. 
13.8.2. Indicate profiles, sizes, spacing and location of structural members, connections, 

attachments, fasteners, cambers, loads and designs ofjoints. 
13.8.3. Indicate welded connections using standard welding symbols and net weldlengths. 
13.8.4. Indicate the method of erection, shop and field joints. 
13.8.5. Indicate and identify all transportable parts and sub assemblies, associates with  

special erection instructions, ifany. 
13.8.6. Provide design calculations for splices, joints, other details not specifically detailed in design 

drawings on fabrication drawings considering standard detailing practices and developing full 
member strengths if required. 

13.8.7. 22.8.7 Submit 3 sets of shop/fabrication drawings (both hard & soft format) within 21 days 
after receiving LOI (Letter of Intent) to engineer-in-charge for approval. 

13.8.8. 22.8.8. Allow three weeks for engineer-in-charge to approve the shop/fabrication drawings. 
 
13.9. MATERIALS 

All metal materials shall be free from defects impairing strength, durability and 
appearance and they  shall  have  structural  properties  that  comply  fully  with 
thestandards set out in clause 3/2.61.1.3, which follows. All ferrous metal shall be free 
from rust, scale and other defects. All non- ferrous metal shall have uniform finished 
surfaces, machined and buffed, free from defects. All sections shall conform accurately 
to sizes and shapes required. 

 
13.9.1. FABRICATION 
13.9.1.1. Fabricate structural steel members in accordance with IS Specifications 800 

section V and approved shopdrawings. 
13.9.1.2. Defective material used shall be replaced by thecontractor. 
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13.9.1.3. Fabricated items delivered at site shall be suitably protected from anydamages. 

 
13.9.2. EXECUTION 
13.9.2.1. Erect structural steel in accordance with ISSpecifications. 
13.9.2.2. Make provision for erection loads and for sufficient temporary bracing to maintain 

the structure in proper plumb and in true alignment until completion of erection 
and installation of permanentbracing. 

13.9.2.3. Do not field cut or alter structural members without approvalof engineer-in- 
charge. 

13.9.2.4. Cut edges shall be ground as per IS 823.Cutting tolerances shall be: Members 
connected at bolt ends: ±1 mm. 0R Other members: ± 3mm. 

13.9.2.5. 22.10.5. All bolt holes shall be drilled and to the sizes specified in drawings. 
13.9.2.6. Tolerance for spacing between two holes: ±1mm. 
13.9.2.7. Tolerance between two perpendiculars of any oval holes: ± 1mm. 
13.9.2.8. Bolt holes for field joints shall be drilled in the shop to the required diameter 

andtested. 
13.9.2.9. Drilling holes for standard sizes of varies can be reamed to next higher sizes. The 

tolerance for hole reaming shall not exceed 15% of the total number of holes for 
onejoint. 

 
13.9.3. PREPARATION OF MEMBERS OFWELDING 

 
13.9.3.1. Proper jigs and fixtures shall be used to ensure correct positioning of structural 

members   duringassembly. 
13.9.3.2. Sharp edges, rusting of cutting edges, notches, irregularities, and fissures due to 

faulty cutting shall be chipped andground. 
13.9.3.3. Edge preparation for welding shall be done properly taking care of cleaning. 

Providing dry surface, removing grease, dust of dirt, foreign matter,etc. 
13.9.3.4. Finished dimensions of structure shall be ensured after taking into account the 

shrinkage and distortions duringwelding. 
13.9.4. WELDING 

 
(a) Welders shall be fully trained, experienced and certified by the recognized welding 

institutes. 
(b) Welders’ qualification  tests  shall  be as  per IS  823  and  approvedby engineer-in- 

charge. 
(c) Welding shall be done in accordance with IS823. 
(d) Welding parts shall be marked with welders’identification. 
(e) Protect the welded parts, electrode wires against wind andrain. 
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(f) Discontinued seams shall be melted before resuming weldingoperation. 
(g) Welding seams shall be cooled slowly and not by any other quickmethods. 
(h) Before welding a second layer over the existing layer of weld, the layer shall be cleaned 

metal bright by light chipping and wirebrushing. 
(i) Execution shall proceed in strict compliance with section 2/7 safetyprocedures. 
(j) Welded parts shall not have anydeformations. 
(k) Welded joints should compensate for contraction due towelding. 
(l) Defective welds must berectified. 
(m) Weld seams shall correspond to design shapes anddimensions. 
(n) Weld seams shall not have cracks, fusion, under cuts, rough surfaces, burns, blowholes, 

and incompletepenetration. 
(o) Approval of finished elements, inspections and tests shall be as perannexure 

 
13.9.5. BOLTING 

 
a) Bolts, nuts shall be in accordance with IS 1367 and tested as per IS1608. 
b) Washers shall be as per IS2016. 
c) Members shall be assembled for bolting with proper jigs and fixtures to sustain the 

assemblies without deformation andbending. 
d) All sharp edges, shavings, rust, dirt, etc. shall be removed beforeassembly. 
e) Temporarily the assembly shall be done and checked for co-axiality of the holes after 

which the assembly shall be finallybolted. 
 
 
13.10. FIELDERECTION 
 

1. To get approvals of foundation, column pedestals or other related structure on which 
the structural steel members are to beerected. 

2. To get approvals of the members receiving structural steel members regarding their 
levels dimension alignments and verticality well inadvance. 

3. To carry out any minor discrepancies at no additionalcost. 
4. To get approvals of pockets, bolt locations, levels of base plates beforeerection. 
5. Erection to commence after satisfying the aboveconditions. 
6. Erection to be done in an organized way so that any individual member is not 

subjected to instability during the erectiontime. 
7. Precautionary measures to be taken during erection of trusses, purlins and other steel 

members by providing properbracing 
8. Faulty erections done without caring for safety of members and of personal shall be 

made good at no additionalcost. 
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9. Contractor is not relieved of his responsibilities, guarantees even after the engineer-in- 
charge approves the fabrication, erection, etc. at any stage ofwork. 

10. Contractor is solely responsible for the correctness accuracy and quality of the 
fabrication erection and final approvals to be obtained by the engineer-in-charge.To 
position and level the structure including aligning and to plumb the stanchion and 
fixing every member in position with bolts, erection bolts, weld as per design and 
drawings. 

11. To inform the engineer-in-charge of any variation, deviation in location of  
foundations deviate the prefabricatedmembers. 

12. Engineer-in-charge to give suitable solutions in case of above deviations well in 
advance for the contractor to proceed with the fabrication of members including any 
modificationsnecessary. 

13. Contractor to rectify any minor deviation in foundations, location of steel bolts and 
orientation of bolt-hole positions at no extracost. 

14. To erect structural steel members ensuring that the system is stable against inherent 
weight, wind and any erectiontrusses. 

15. To anchor and fasten the erection joints after duly checking the plan, elevation 
positions of the members with reference to the drawings after the approval of 
engineer-in-charge. 

16. To fasten bolts to the final position with bolt heads and nuts resting on the member 
and on tapered with members having a slopingsurface. 

 
13.11. FINAL ACCEPTANCE AND HANDING OVER THESTRUCTURE 
 

1. Contractor to submit As-built shop drawings for the approval of the engineer-in-charge, as 
per the stipulation given in conditions ofcontract. 

 
2. Documents to be submitted for final acceptance are asfollows: 

 
a. Shop acceptancedrawings. 
b. Quality certificate for structural members, plates, flats,bolts. 
c. Quality certificate for material used for fabrication including electrodes, welding wire, 
bolts, nuts, washersetc. 
d. Acceptance and intermediate control procedure adopted during the process of 
fabrication assembly, transportation, delivery and erection orstructure. 

 
13.12. GROUTING 
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17. To level, align and plumb the structural steel work and the base of stanchions by 
providing steel shimplates. 

18. To align anchor bolts in foundation to the required level, location and orientation 
by usingtemplates. 

19. To clean the underside of base plates, pockets to receive grout by 
usingcompressedair. 

20. To use cement mortar 1:2, 1 of cement and 2 of sand, non-shrink grout under 
base plates.To use grade M30 concrete to fill up the grout pockets left for fixing 
anchorbolts. 

21. To pour the grout under a sufficient head and tam until the voids are thoroughly 
filled and the groutoverflows. 

 
13.13. TOLERANCES 
 

1. Steel work for lineandlevel ±3mm 
2. For structural steelforplumb 3.5mm for 10M and not more than 7mm for30M 
3. To follow any tolerance criteria provided on thedrawings. 
4. To provide tolerances for all structural steel members as per IS code other than that what 

is mentionedabove. 
 

All nuts, bolts, washers and other fittings and fixtures as required for proper installation of 
solar modules are to be supplied by the contractor as per direction of EIC, NKDA. 
 
14. PATH WAY: 

 
14.1. Pathway shall be provided on top of truss with chequered plate at interval of 5 

mtr throughout the length of structure across the canal. The width of pathway 
shall be atleast 0.5mtr, covering the entire cross sectional length of structure. 
(Refer included Drawings) 

 
15. SITE SURVEY  

Contractor has to conduct detail site survey by using “TOTAL STATION” before staring 
the construction and conformatory boring work. The survey report has to be submitted to 
NKDA for necessary approval. 

 
16. CONFORMATORY BORING 

Contractor has to carry out conformatory boring of at every pile location as detailed 
under: 
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Scope of work for Conformatory Boring 
Sl.No Description of Items Unit Quantity 

1 Carriage of  all  Disturbed  &  Undisturbed  Samples from 
site of work to the Divisional office or elsewhere including 
loading and unloading as per direction of Engineer-in-
Charge.  

L.S 

1 

2 Making Bore-Holes of 150mm to 250mm dia. by any 
standard method to any depth below ground level / bed 
level in all kinds of soil like clay, , silt, sand, stiff clay, mixed 
soils etc. except rocks (for the purpose of collecting 
Disturbed & Un disturbedsoil samples, conducting Standard 
Penetration Testat suitable intervals etc.) including 
preparation and submission of bore-log as per IRC : 75 and 
78 and Clause 2400 of Specifications for Road & Bridge 
Works (5th Revision), Published by IRC, as per the direction 
of Engineer-in-Charge. 

  

  

 i. Depth 0m to 10m  metre 10 
 ii. Depth greater than 10m and upto 20m  metre 10 
 3 Field Investigation:      

  

Collection of Undisturbed soil sample from the bore  hole  to  
be  made  by  the  concerned Division / Party at their cost.  

  
  

 i. 0.0m - 10.0m  Per sample 3 
 ii. 10.0m-20.0m  Per sample 3 

 4 
Standard  Penetration  Tests  (S.P.T.)  by  Split Spoon  
Sampler  in  the  bore  hole  as  per  IS 2131.  

    

 i. 0.0m - 10.0m Per sample 6 
 ii. 10.0m-20.0m  Per sample 6 

5. 
Filling bore hole by bentonite slury/sand filling each 1 

i.   Preparation  and  submission  of  report  in  6  (Six) copies,  
giving  all  relevant  information  data  like  site plan,  Bore  
log  and  water  table,  

  
  

 ii. Detailed Investigation  L.S 1 
for 1nos. of Bore Hole upto 20m depth. – Total 84 nos. of similar Bore Hole 

 
 

17. PILING  WITH    RCC   COLUMNS. 
 
17.1. Providing RCC cast -In -Situ bored Pile in position as per specification in all kinds of soil 
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including cost of boring using drilling mud to stabilized the bore and flushing the bore 
of excess mud with freshly prepared drilling fluid by using pumps prior to placing 
concrete by trammie pipe in one continuous operation and including the cost of all 
materials and labour for placing of concrete and also including cost of mobilisation and 
hire charge of all equipments necessary for boring, welding of reinforcement cage as 
necessary and lowering of reinforcement cage & steel liner (if any) , preparation and 
placing of concrete complete including reinforcement and labour for bending and 
binding etc. Work to be executed as per IS-2911 (part II- section 2)(cement concrete 
should have ultimate crushing strength of not less than 250kg/ sq.cm on 15 cm cube 
after 28days. 

17.2. Performing lateral load test on two piles or two groups of piles by introducing a 
hydraulic jack with gauge between two piles or pile groups under test by applying 
horizontal loads in increments of about 20% of the estimated safe load at each stage 
and applying the next increment after the rate of displacement is nearer to 0.1 mm. 
per 30 minutes till the total displacement becomes, 12 mm at the cut-off level 
including the cost of arranging the entire set-up, hire charges of all implements 
including at least two dial gauges, preparing the pile head if necessary, and removal of 
all arrangement after completion of etc. complete in all respect as per direction of 
Engineer-in-charge and as per ISspecification. 

17.3. Performing Vertical Load Test (Compression) by hydraulic jack on pile/ piles with 1.5 
times the design load including the preparation of the head of the piles with concrete 
of required strength for receiving the jacks with all ancillary arrangement for setting up 
gauge,  construction  of  suitable  platforms  ,  keeping  the  loads  and  
dismantlingandremoving all arrangement etc. complete as per direction of engineer in charge 
including cost of carriage of all material and as per IS specification on single pile. 

 
17.4. No changes will be permissible with respect to drawings for thefollowing:- 

 
17.4.1. All RCC structures namely pile, pile cap, stool columns etc and their centre to 

centre distance in both directions. (i.e. longitudinal and transversedirections) 
17.4.2. The transverse and longitudinal trusses and their centre to centre distance in 

bothdirections. 

17.4.3. Arrangement of purlins and catwalks on both sides  

However the bidders have liberty to modify the following, namely – 

(a) Members of the grid structure assembly wherein the solar panels will be fitted 
and which will ultimately be connected to thepurlins. 

(b) If the bidder wishes to make any changes with regards to arrangement as well  
as modify the total area of the solar panels, the same needs approval from 
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competent authority of New Town Kolkata Development Authority, subject to 
submission of necessary calculation and justification regarding production of 
specified outputparameters. 

(c) In addition to the longitudinal catwalks, some transverse catwalks of 300 mm 
width may be provided by the bidders for proper cleaning operation, if desired. 
Due to inclusion of transverse catwalks, the overall length of structure may be 
increased. However, the bidders will have to restrict the entire structure within 
the actual area of work as shown in the relevant drawing. Due to increase in 
length, if any, the bidders will have to increase the number of bays along the 
longitudinal direction but the centre to centre distance of the bays, trusses etc. 
should be according to the drawings as supplied by N.K.D.A. Such revised 
drawing of the structure, if any, with increased number of bays will have to be 
got approved from NKDA, by the lowest bidder within 15 days of issuance of 
Letter of Intent. Such drawing now becomes the final drawing for execution of 
the module mountingstructures. 

Bidders will also have to submit shop drawings for fixing of modules with the grid assembly 
and connection of the grid assembly with purlins or any other electrical working 
drawings required, if any, within 21 days of issuance of LOI for final approval by 
N.K.D.A 

Note: Pile load test (if required) shall be carried out by NKDA. 

 
18. Sign Board 

 
18.1. The sign board will contain brief description of the power plant having size of 2.4 

meter X 0.9meter. 
18.2. The board will be of inject vinyl printing in matter over L.G. Sunrise make film with 

matted lamination on the picture and pasted the same on aluminium composite panel 
board of Aludecor or equivalent make of 3mm. thickness including making frame work 
with aluminium box (50mm x 25mm) and border with aluminium angle (25mm x 
40mm) including fitting, fixing in position fibre glass panes of approved quality  with 
resin, nail, clip etc. as per I.S. 12866-1989, 2.00mm. thick (3.36 kg/sq.m.) all complete 
as per direction upto the satisfactory level ofE.I.C. 

18.3. The board will be erected in the space provided by the authority with M.S. frame 
structure embedded in M20 concrete with mat concrete as per direction ofE-I-C 

 

19. WATER SOURCING & PLUMBING FOR MODULE CLEANING 
ARRANGEMENT: 
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Contractor has to provide plumbing arrangement of water line for module cleaning purpose. 
Sprinklers of 0-90 Degree and 0-180 Degree rotation of suitable numbers to be provided for 
the entire solar array field. Design and layout for the proposed water cleaning system  to be 
installed along with the array structure  has to be approved by NKDA.  
 
 
 
 
 

Technical Specification of Electrical Work 

 
1. PV MODULES: 

 
a) The PV modules must conform to the latest edition of any of the 

following / equivalent MNRE, Govt. of India/BIS/IEC/National or 
International Standards for PV module design qualification and type 
approval: 

 

The present plan is to use minimum 370 Wp Monocrystalline Passivated 
Emitter Rear Contact (PERC) Solar cell based PV Modules. The open circuit 
voltage of the module is 48V confirming to IEC 61215, IEC 61730 IEC 61701, IEC 
62716 certifications. 

b) IV curves both soft copy & hard copy must be provided. 
c) Maximum power rating of each module at STC shall not be less than 370Wp. 
d) The module efficiency of crystalline module shall be more than 19% at 

standard test condition and should be corrosionresistant. 
e) Each solar PV module shall be warranted by the manufacturer for at least 

90% of its rated power after initial 10 years and 80% of its rated power 
after 25  years from the completion of the trialrun. 

f) All wires used for connecting the modules and array should conform to the 
NEC/ISstandards. 

 
Note : In case of nonavalibility of  SPV Modules of 370 Wp  of sufficient numbers  SPV 
modules of other capacity between 335 to 400 Wp   may be used  with corresponding 
modification of the Module Mounting Structure and other related accessories. The 
modified design of   SPV Module  Array  layout   and corresponding MMS needs to be  
approved by NKDA. 
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Identification and Traceability: 

 
Each PV module must use a RF identification tag (RFID), which must contain the following 
information: 

i. Name of the manufacturer of PVModule 
ii. Name of the Manufacturer of Solarcells 

iii. Month and year of the manufacture (separately for solar cells andmodule) 
iv. Country of origin (separately for solar cells andmodule) 
v. I-V curve for themodule 

vi. Maximum Wattage, Im, Vm and FF for themodule 
vii. Unique Serial No and Model No of themodule 

viii. Date and year of obtaining IEC PV module qualificationcertificate 
ix. Name of the test lab issuing IECcertificate 
x. Other relevant information on traceability of solar cells and module as per 

ISO 9000series. 
 

2. Power Conditioning Unit (PCU): 
 
As SPV array produce direct current electricity, it is necessary to convert this direct 
current into alternating current and adjust the voltage levels before powering 
equipment designed for nominal mains AC supply. Conversion shall be achieved using 
an electronic Inverter and the associated control and protection devices.  
All these components of the system are termed the “Power Conditioning Unit” OR 
simply PCU. In addition, the PCU shall also house MPPT (Maximum Power Point 
Tracker), to maximize Solar PV array energy input into the System. PCU should 
conform IEC 61683, IEC 60068 as per specifications. The nominal capacity of each 
PCU will be of 100kW and such 10nos. will be recurred for whole plant. The typical 
specification of PCU is given below: 

 
Specification: 

 Maximum DC input voltage  : 1000-1100V 
 MPP Voltage range                : 480-550V 
 No. of MPPT input                 : 5-9 
 Max DC input current           : 30-36V 
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 AC Output power                  : 100KW, 3Phase AC @ 400V (+/-10%) 
 Rated AC grid voltage          : 400-415V 
 Rated output frequency       : 50 Hz 
 Total Harmonic Distortion   : <3% 
 Maximum Efficiency            : 98.4-99% 
 Interfaces   : Data Logging & Remote Monitoring should be 

available 
 Protection class  : IP65(or higher) 
 Make    : ABB/DELTA/SUNGROW or Equivalent (As per 

approval from NKDA) 
 

3. REMOTE MONITORINGUNIT: 
 

The Power Plants should have suitable inbuilt instrumentation for remote monitoring 
of its Real Time Status. Power Plants shall be capable of transmitting its monitorable 
parameters over CDMA/GPRS/ TCP IP Network and conform to respective standard 
protocols. The Power Plants shall also have suitable Data Logging & Storage capacity 
for at least 7 days event logs. The data transmission shall be routed to NKDA 
application MIS as well as the Vendor location. The systems should also be able to 
monitor through internet at anytime. 

4. ARRAY JUNCTION BOX (AJB): 
 
The array junction boxes shall be dust, vermin and waterproof and made of FRP 
/Thermo Plastic with front panel transparent type. The terminals shall be connected 
to copper bus bar arrangement of proper sizes. The junction boxes shall have 
suitable cable entry points fitted with cable glands of appropriate sizes for both 
incoming and outgoing cables. Suitable markings shall be provided on the bus bar for 
easy identification and cable ferrules shall be fitted at the cable termination points 
for identification. The junction boxes shall be of reputed make and should be as per 
IP 65 (for outdoor) and as per IEC 62208.  
 
The junction boxes shall have suitable arrangement for the Following: 
The basic single line diagram has been provided with component specification in 
Annexure. The vendor needs to follow this basic design and the working drawing 
should be submitted to NKDA for approval. 
 
Note: If the safety and other features are available inside the Inverter, then provision 
of separate AJB may be avoided. 
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Make: 
Enclosure: Hensel /Spelsberg/ Ensto /Equivalent 
Terminals: Elmex /Equivalent 
Fuse & Holder: Copper Bushman / equivalent 
SPD: OBO/Equivalent 
DC Isolator: Santon / Telergon /ABB / Equivalent 
 

5. CABLES & WIRINGS: 
 

 All cables to be supplied should be as per IEC 60189/IS 694/IS 1554/IEC 69947 
and should have proper current carryingcapacity. 

 The DC cables should be of PV1-Fgrade. 
 All DC cables and wires used shall be of copper conductors of suitable cross 

section with crossed linked polythene or polyvinyl insulated with polyvinyl 
sheath. Stranded and flexible cable shall be used. Non-stranded cable shall not be 
acceptable expect otherwise mentioned andpermitted.AC cables are to be of 
Aluminum Armoured. 

 Conductor size of cables and wires shall be selected based on efficient design 
criteria such that the overall electrical energy loss in any section of cable or wire 
is shall be less than 3% under the designed operating conditions.  

 Cable/wire connections shall be soldered, crimp on type or split bolt type. Wire 
nut connections shall not beused. 

 All cables shall be adequately supported. Outside of the 
terminals/panels/enclosures shall be protected by conduits. Cables shall be 
provided with dry type compression glands wherever they enter junction 
boxes/panels/enclosures. 

 All cables shall be suited marked or coded for easyidentification. 
 Vendor needs to submit the calculation and size to NKDA forapproval. 
 All DC cables up to 35 mm size should be TUV XLPO certified as per 2Pfg. 

1169/08.2007. 

 Cross sectional area of the control cable should not be less than 2.5 mm2.  
 Make: 

DC Cable: Lapp/Top Solar/Siechem/ Havells /Polycab/Apar 
AC Cable: Poly Cab/Mescab/KEI/Gloster/Havells 
 

6. AC DISTRIBUTION SYSTEM  
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The AC Distribution box shall be dust, vermin and waterproof and made of 
FRP/Thermo Plastic with front panel transparent type. The terminals shall be 
connected to copper bus bar arrangement of proper sizes. The junction boxes shall 
have suitable cable entry points fitted with cable glands of appropriate sizes for both 
incoming and outgoing cables. Suitable markings shall be provided on the bus bar for 
easy identification and cable ferrules shall be fitted at the cable termination points 
for identification. The junction boxes shall be of reputed make and should be as per 
IP 65 (for outdoor) and as per IEC62208. 

 Vendor needs to follow the basic design and submit the working drawing to 
NKDA for approval. 

 2 numbers of ACDB has to be provided of each capacity 500kW. The underground 
cable shall be laid from each ACDB to the grid (drawing attached in Annexure). 

 Cables from each inverter will be taken through a tunnel to Bishwabangla 
Convention Centre Substation. 

 Details of cable used for the distribution and transmission purpose along with 
their current carrying capacity and make has to be submitted for approval. 

 Energy Meter from reputed company should be provided. Test certificate shall be 
submitted. 

Make: 

 Enclosure: Hensel/Spelsberg /Ensto/Equivalent 
 Enclosure: Hensel/Spelsberg /Ensto/Equivalent 
 Terminals:  Elmex/Equivalent 
 SPD: OBO/Equivalent 
 Isolator: ABB/Siemens/GE/equivalent 
 MCCB: ABB/L&T/Siemens/GE/Equivalent 
 Energy Meter: Secure/LandisGyr/ L&T/Equivalent 

 
7. POWER EVACUATION SYSTEM & GRID INTERFACING 

 
The AC outputs from the inverters will be taken through underground cable trench to 
Biswabangla Convention substation through SFUs. Inside the substation two separate 
panels each for 500kWp will be installed for interfacing with the LT side of the existing 
33kVA WBSEDCL distribution panel through bus coupler. The panels should have suitable 
PT/CT, circuit breakers and displays for each of the inverters. The schematic drawings is 
enclosed for reference. 
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8. EARTHING & LIGHTNING PROTECTION: 
 
Earthing: 

The earth for array, distribution system & power plant equipment shall be made with GI 
pipe, 4.5m long 40 mm diameter including accessories and providing masonry enclosures 
with cast iron cover plate having locking arrangement, watering pipe using charcoal or 
coke and salt as required as per provisions of IS:3043. Necessary  provision shall be made 
for bolted isolating joints of each earth pit for periodic checking of earthresistance. 

Each array structure & array junction box in DC side of the SPV yard shall be grounded 
properly. The array structures are to be connected to earth through 50 mm X 6mm GI strip. 

The PCUs and all equipment in AC side of SPV yard will have to be connected to earth 
through 50 mm X 6 mm GI strip. The basic design has been provided in Annexure. The 
vendor needs to submit the working drawing with numbers of earth pits to NKDA 
forapproval. 

Lightning Protection: 

The SPV Power Plant shall be provided with lightning protection, suitable numbers of 
lightning arrestors as per site conditions have to be provided throughout the array yard. 
Separate earthing arrangements are to be provided to each lightning arrestor. The working 
drawing has to be provided to NKDA for approval. 

9. WEATHER MONITORING SYSTEM: 
 
Vendor shall provide following measuring instruments with all necessary software & 
hardware required to make the weather monitoring system compatible with remote 
monitoring unit. 

PYRANOMETER: 

Vendor shall provide certified good quality Pyranometer (minimum 2 Nos) of reputed 
make for measuring incident global solar radiation confirming to ISO 9060: 2018/IEC 
61724-1:2017, class-c type. It shall be supplied with necessary cables & calibration 
certificate. Vendor shall provide Instrument manual for same. 

Temperature Measuring Instrument: 

Contractor shall also provide suitable number of sensors (minimum 4 nos) for ambient 
temperature as wells as module back surface temperature measuring instrument at 
suitable places in PV array field. Instrument shall have a range of -5° C to60°C. 

Wind Sensor/ANEMOMETER: 
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Vendor shall provide ultrasonic wind sensor (anemometer) capable of measuring wind 
speed of 0-60mtr/Sec + 2% ; wind direction 0-350 Degree + 2%  confirming to 
IP66BSEN60529:1992, whichshall have valid calibration certificates and to be produced at 
the time of commissioning of the plant. 

Humidity Sensor: Suitable sensor and measuring provision shall be provided for humidity 
measurement at site. 

Other Accessories: Provision for remote monitoring of all weather data through internet. 

Work Station PC: A separate work station PC with necessary hardware and software 
arrangement to be provided at Biswabangla Convention Substation for remote monitoring 
of electrical as well as weather data. 

10. SURVEILLANCE CAMERA 
 
Security cameras will be placed at strategic locations and the images will be sent to a 
computer for monitoring purpose. Minimum 20 nos of CC Cameras at site and LCD display 
of 52inch shall be provided. Vendor must survey the site and estimate the numbers and 
submit the layout drawing with data sheet of cameras to NKDA for approval. 

11. YARD LIGHTING: 
 

Supply, installation &commissioning of LED luminaries of suitable wattage, quantity, 
height and structure for illuminating the solar array field and the adjacent yard. The 
design of the lighting should enhances the aesthetic of solar power plant and the 
adjacent yard.  
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SECTION D 

PRICE SCHEDULE / PAYMENT CONDITION 

 

 

 

 

 

 

Sl No. Description of work Mode of Payment 
1 Site survey and submission of complete drawing of 

civil construction showing location of piles for 
approval by NKDA 

100% of the quoted amount after completion 
of work. 

2 Site grading, leveling, and consolidation of the area 
pertaining to the total plant and project. The 
applicant has to levelize the site by clearing  of 
bushes (if required) leveling of ground(wherever 
required) etc for commencing the project 

100% of the quoted amount after completion 
of work. 

3 Conformatory boring and construction of piles upto 
pier cap. 

Running Account bills on measurement basis 
as per schedule rate. 

4 Construction of fencing along the periphery of 
project area as per approved drawing & design. 

i. 50% of quoted amount after erection of 
M.S. posts. 
ii. 50% of quoted amount after completion 
of fencing and gate. 

5 Submission of Module Mounting structure design, 
drawings and specification for approval by NKDA. 

100% of the quoted amount after completion 
of work. 

6 Fabrication, supply & erection of Module Mounting 
Structure as per drawing & approved design 
specification at site. 
 

 
i. 50% of quoted amount after inspection 
of fabricated Module Mounting Structure. 
ii. 50% of quoted amount after erection of 
Module Mounting Structure and completion 
of work. 

7 Supply,  delivery,  installation  and  commission  at  
site  of Solar PV Module as per technical 
specification. Actual requirement of  2 X 500 kW PV 
panel capacity must be 10,00,000 Wp 

i. 80% of the quoted amount after 
supply, delivery, at site. 
ii. 20% of the quoted amount after 
installation & commissioning at site as a 
whole. 



Page 76 of 84  

12 Supply, delivery & laying of AC Cables 
All cables to be supplied as per actual requirement at 
site and as per specifications. 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 

13 Supply, delivery, installation and commissioning at 
site of  AC Distribution Box (Optional) 
ACDB shall have suitable AC Bus Bars, Breakers & 
Protections. All ACDBs shall have proper cable  entry 
and exit with IP65 protection as per drawing. ( 1 no 
for each 500 kW SPV Plant) 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 

14 Supply,  delivery,  installation and  commissioning at  
site  of Earthing Material – as per specification 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 

15 Supply,  delivery,  installation  and  commissioning  at  
site  of Lightning Arrestors - as per specification 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 

17 Supply,  delivery,  installation  and 

8 Supply,  delivery,  installation  and  commission  at  
site  of 
100kW Inverters as per technical specifications. 
 (Total 10 Nos - 5nos. for each 500 kW SPV plant). 

i. 80% of the quoted amount after supply,
delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site as a 
whole. 

9 Supply, delivery, installation  and  commissioning   
at  site  of Remote Monitoring Unit as per technical 
specifications. 
 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 

10 Supply, delivery, installation and commissioning  
at  site  of Array Junction Box and related accessories 
as per technical specifications. 
 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 

11 Supply, delivery & laying of DC Cables. 
All cables to be supplied as per actual requirement at 
site and as per specifications. 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 
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16 Supply,  delivery,  installation  and  commissioning  at  
site  of Weather Monitoring System - as per 
specification 

i. 80% of the quoted amount after 
supply, delivery, at site. 

ii. 20% of the quoted amount after 
installation & commissioning at site
as a whole. 

17 Supply,  delivery,  installation  and  commissioning  
at  site  of CC TV Camera - as per specification 
The security cameras will be placed at strategic 
locations and the images will be sent to a  computer 
for monitoring.  

iii. 80% of the quoted amount after 
supply, delivery, at site. 

iv. 20% of the quoted amount after 
installation & commissioning at site as 
a whole. 

18 Supply,  delivery,  installation  and  commissioning  
at  site  of Yard Lighting. - as per specification. 
 
Yard lighting  keeping the general security in mind 
using the auxiliary power supply (conventional) 

iii. 80% of the quoted amount after 
supply, delivery, at site. 

iv. 20% of the quoted amount after 
installation & commissioning at site as 
a whole. 

19 Supply,  delivery,  installation  and commissioning  at  
site  of Power Evacuation System & Grid Interfacing. 
- as per specification. 
 

iii. 80% of the quoted amount after 
supply, delivery, at site. 

iv. 20% of the quoted amount after 
installation & commissioning at site as 
a whole. 

20 Supply,  delivery,  installation  and  commissioning of 
sign board, fire extinguishers and other items as per 
tender specifications. 

iii. 80% of the quoted amount after 
supply, delivery, at site. 

iv. 20% of the quoted amount after 
installation & commissioning at site as 
a whole. 

21 Operation & maintenance of the plant and project for 
5 years 
( Rate quoted for this item should be atleast 10% of 
the total quoted rate for the entire work) 

5% of the total quoted amount per 
quarter  

(Total 20 such quarters in 5 year) after 
completion of Operation & 
maintenance. 
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SECTION E 

DRAWINGS 

 

Proposed Location of canal top solar PV plant 
Bagjola Canal is located at 22.5837° N 88.4741° E in Newtown, West Bengal. 
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Artistic View of 2X500kWp canal top solar PV plant 
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