



NEW TOWN KOLKATA DEVELOPMENT AUTHORITY

(A Statutory Authority Under Government of West Bengal)
3, Major Arterial Road, New Town, Kolkata - 700 156

Memo No. 4442 /NKDA/Engg-36/2010 (V)

Date: 03.09.2014

CORRIGENDUM-2 / ADDENDA

Sub: Project Management Consultancy Service for Solid Waste Processing and Disposal for New Town.

Ref : Notice Inviting e-Tender No. WBNKDA/ 03/ EE – I /NKDA/ 2014 – 15 circulated vide this office memo no. 3543 /NKDA /Engg-36 /2010 (IV) dated 25.07.2014, of New Town Kolkata Development Authority, 03, MAR, New Town, Kolkata-700156 and subsequent corrigenda and Minutes of pre-bid meeting issued thereon.

This is to notify that the following corrigenda / Addenda are made with reference to the above NIEt.

Sl No.	Description	As is	Would be
1.	Time Schedule of Tender Document. Page no. 31, Serial no. 2.2 Preparation of Final DPR containing Serial i to xx	0-120 Days (From the date of commencement)	0-270 Days [However time of completion regarding submission of final DPR will be 120 (one hundred twenty) days from the date of commencement]
2.	Minutes of 1st pre-bid meeting held on 04.08.2014 Page no. 2, Serial. No. 03.	With regards to the queries regarding environmental clearance, it was stated by Chief Engineer and Executive Engineer – I that environmental impact assessment and getting environmental clearance from SEIAA (State Environmental Impact Assessment Authority) will be within the scope of work of the project management consultant and will have to completed within 120 days from the date of issuance of work order. The rate for such environmental impact assessment study and getting subsequent clearance from SEIAA will have to be included in item no. 2.2 of the BOQ, pertaining to preparation of final DPR	With regards to the queries regarding environmental clearance, – it was stated by Chief Engineer and Executive Engineer – I that environmental impact assessment and getting environmental clearance from SEIAA (State Environmental Impact Assessment Authority) will be within the scope of work of the project management consultant and will have to completed within 120 days from the date of issuance of work order. The rate for such environmental impact assessment study and getting subsequent clearance from SEIAA will have to be included in item no. 2.0 of the BOQ, pertaining to preparation of final DPR

Sl No.	Description	As is	Would be
3.	Minutes of 1st pre-bid meeting held on 04.08.2014 Page no. 2 & 3, Serial. No. 09.	The entire amount (i.e. 55% of quoted rate against item no. 5 of the BOQ) will be released post completion and commissioning of the processing and disposal unit/(s).	Progressive pattern of payments to the PMC (Project Management Consultancy) will be linked proportionately with the payments being made to the construction agency in form of Running Account Bills till completion and commissioning of the processing and disposal unit/(s). Such payments should add upto 55% (fifty five percent) of quoted amount which regards to item no. 5 of the BOQ
4	NleT, Page no. 01. Period of Completion	195 (One hundred ninety five) days	270 (Two hundred seventy) days (upto item no. 4 of BOQ) with supervision and monitoring till completion and commissioning of the project and subsequent maintenance for three years from the date of commissioning
5.	NleT Clause No. 14, Date and Time Schedule: Particulars		
	Sl No. 3, Documents download end date (Online)	08.09.2014 upto 3:00 P.M	15.09.2014 upto 3:00 P.M
	Sl No. 6, Bid submission closing date (Online)	08.09.2014 upto 3:00 P.M	15.09.2014 upto 3:00 P.M
	Sl No. 7, Bid opening date for Technical Proposals (Online)	08.09.2014 at 4:00 P.M.	15.09.2014 at 4:00 P.M.

Other terms and conditions of the NleT & other tender documents shall, however, remain unchanged.

Executive Engineer – I

New Town Kolkata Development Authority

Date: 03.09.2014

Memo No. 4442 /1(8) /NKDA/Engg-36/2010 (V)

Copy forwarded for information and necessary action to :-

1. The Chief Executive Officer, New Town Kolkata Development Authority.
2. The Chief Engineer, New Town Kolkata Development Authority.
3. The Finance Office, New Town Kolkata Development Authority
4. The Assistant Engineer – II, New Town Kolkata Development Authority.
5. The Estimator/Sr. Accountant / Cashier, New Town Kolkata Development Authority.
6. P.A to the Chairman, New Town Kolkata Development Authority.
7. Office Notice Board.
8. Official Website of New Town Kolkata Development Authority (www.nkdamar.org)

Executive Engineer – I

New Town Kolkata Development Authority